


BULLETIN 

TO ALL PLAN HOLDERS: 

LOWER SAN JOAQUIN LEVEE DISTRICT 
Gravel Supply for Levee Unit 17 & 18 Patrol Road Repair 

You are invited to a pre-bid job showing: 

WHEN: Tuesday, February 18, 2025, 1:00 p.m. 

WHERE: Chowchilla Bypass crossing of Avenue 7 (see attached 
location map). 

Lower San Joaquin Levee District staff will lead a tour of the job site from 
this meeting point. 





 
 

LOWER SAN JOAQUIN LEVEE DISTRICT 
Dos Palos, California 

 
 

  
 

CONTRACT DOCUMENTS 
 
 
 
 

Gravel Supply 
for Levee Unit 17 & 18  

Patrol Road Repair 
 
 
 
 

Bids will be received at the office of 
Lower San Joaquin Levee District 
11828 W. Henry Miller Avenue 

Dos Palos, California 93620 
 
 

Prior to 2:30 p.m. on February 20, 2025  
 
 
 
 
 
 

Summers Engineering, Inc. 
Consulting Engineers 
Hanford, California 

Telephone Number (559) 582-9237 
FAX Number (559) 582-7632 
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NOTICE TO BIDDERS

Lower San Joaquin Levee District 
11828  W. Henry Miller Avenue 

Dos Palos, California 93620 

Sealed bids will be received at the office of Lower San Joaquin Levee District, 11828 W. 

Henry Miller Avenue, Dos Palos, California 93620 prior to 2:30 P.M. on February 20, 

2025 for construction of the Gravel Supply for Levee Unit 17 & 18 Patrol Road Repair.  

The work is set forth in the Contract Documents and generally includes:   

Furnishing and delivering Class 2 aggregate base to multiple locations and coordinating 

deliveries with gravel spreading and grading operations by others.  

The Contract Documents, including reduced (11”x17”) Contract Drawings and 

Specifications, may be secured from Summers Engineering, Inc., 887 North Irwin Street, 

P. O. Box 1122, Hanford, CA  93232, (559) 582-9237 after January 21, 2025. 

The work is a “public work” subject to prevailing wages.  Listings of the prevailing wage 

scale for this work are available on the internet at http://www.dir.ca.gov/DLSR/PWD.  

Printed copies can also be provided by the District upon request.  Relevant public work 

requirements are using the appropriate number of apprentices on the jobs site (Labor 

Code § 1777.5), maintaining necessary workers’ compensation coverage (Labor Code §§ 

1860, 1861), keeping accurate records of the work performed on the project (Labor Code § 

1812), permitting inspection of the payroll records (Labor Code § 1776; 8 CCR § 16400(e)), 

and complying with any other legal requirements, including but not limited to those found in 

Labor Code §§ 1720-1861 and California Code of Regulations title 8, §§ 16000-16414.  No 

contractor or subcontractor may be listed on the bid proposal unless registered with the 

Department of Industrial Relations pursuant to Labor Code § 1725.5.  No contractor or 

subcontractor may be awarded a contract for public work on a public works project unless 

registered with the Department of Industrial Relations pursuant to Labor Code § 1725.5.  

This project is subject to compliance monitoring and enforcement by the Department of 

Industrial Relations. 
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The Contractor may substitute securities for any moneys withheld to insure performance 

under the contract in strict accordance with Section 22300 of the Public Contracts Code 

of the State of California. 

 

Each Proposal submitted in response to this invitation shall include the cost of all work, 

labor and materials to complete the project.   

 

The bids will be opened in public at the above prescribed time and date.  Award will be 

made to the lowest responsible bidder, however, the District reserves the right to reject 

any or all bids, to waive informalities in the bid, and to postpone the date of the bid 

opening. 

 

             
Shane Swartz, Manager       Date 
Lower San Joaquin Levee District 

1/21/2024
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INSTRUCTIONS TO BIDDERS 
 
1.  CONTRACT DOCUMENTS.  This document contains General Provisions, General 

Conditions, Special Conditions, Technical Specifications, the Construction Documents, 

the Bid Documents, the Contractor’s Bid Proposal, the Contract Addendums, the 

Noncollusion Declaration, Sufficient Funds Declaration (Labor Code section 2810), 

required insurance certificates, additional insured endorsements and declarations page, 

Designation of Subcontractors, and forms required to construct the Project, and all other 

documents referenced herein or attached hereto that are necessary for the completion of 

the Work.  The Contract Documents are complementary and are intended to include all 

items for the proper execution and completion of the Work.  Any item of work mentioned 

in the Specifications and not shown on the Drawings, or shown in the Drawings and not 

mentioned in the Specifications, shall be provided by the Contractor as if shown or 

mentioned in both. 

2.  EXAMINATION OF DOCUMENTS AND SITE.  Bidders must examine each of the 

Contract Documents, must visit the location of the work and inform themselves of the 

conditions, including but not limited to soil conditions, and to make their own estimates of 

the facilities and difficulties attending the execution of the work.  The failure of any bidder 

to receive or examine any form, instrument, addendum or other document or to visit the 

site and acquaint itself with the conditions existing there shall in no way relieve any bidder 

from any obligation with respect to his Proposal or to the Contract.  The submission of a 

Proposal shall be taken as prima facie evidence of compliance with this section. 

3.  FORM AND CONTENT OF PROPOSAL.  Proposals shall be made properly upon the 

separate form provided therefor, a copy of which accompanies these Specifications with 

all items filled out in ink or typewritten; amounts shall be stated in figures and the signature 

of all persons signing shall be in writing.  The completed form shall be without 

interlineations, alterations or erasures. 

 
Proposals shall contain only the quotation for which the form is prepared.  No oral, 

telegraphic or telephonic Proposals or modifications will be considered. 
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4.  INTERPRETATION OF CONTRACT DOCUMENTS.  Should a bidder find 

discrepancies in, or omissions from, the Contract Documents, or should he be in doubt 

as to their meaning, he shall at once notify the Engineer; and should it be found that the 

point in question is not clearly and fully set forth, a written Addendum or Bulletin of 

Instructions will be sent to all bidders.  The Engineer or the District will not be responsible 

for any oral instructions. 

5.  OPENING AND COMPARISON OF BIDS.   

A.  Proposals will be opened and read at the time indicated in the Notice to Bidders at the 

office of the Lower San Joaquin Levee District, 11828 West Henry Miller Avenue, Dos 

Palos, California 93620.  Bidders or their representatives and other interested parties may 

be present at said opening and reading. 

 

B.  The bids will be compared on the basis of sums of the extensions of the unit prices 

and lump sum prices bid for doing the specified work and by the District’s consideration 

of the Contractor's responsibility, financial resources, and ability to execute the work.  The 

District may request a bidder to furnish evidence that he has successfully performed 

similar work. 

 

C.  The District reserves the right to reject any or all Proposals.  Without limiting the 

generality of the foregoing, any Proposal which is incomplete, obscure, irregular or 

deemed by the District to be non-responsive may be rejected; any Proposal having 

erasures or corrections in the price sheet may be rejected; any Proposal in which unit 

prices are omitted, or in which unit prices are obviously unbalanced, may be rejected. 

 

D. If any bidder seeks to file a bid protest, it shall do so within three (3) calendar days 

after the bid opening. Any bid protest shall set forth in detail the factual and legal basis 

for the protest. Any bid protest shall be submitted by electronic mail and hand delivery to 

the District with a copy to the Engineer.  The failure to file a timely bid protest shall be 

deemed a waiver of the right to challenge a bid and a failure to exhaust administrative 

remedies. The District reserves the right to reject a protest, ask for additional information, 

permit a response by any other bidder, grant the protest, re-bid the project, or take 
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whatever other action it deems necessary in response to a timely protest. 

6.  ACCEPTANCE OF PROPOSALS AND ITS EFFECT.  The District will, within thirty 

(30) days subsequent to the opening of the bids, act upon the Proposals.  The action may 

include award or rejection of bids.  The acceptance of the Proposal will be by the Notice 

of Award in writing signed by a duly authorized representative of the District, and no other 

act of the District shall constitute the acceptance of a Proposal.  The acceptance of a 

Proposal shall bind the successful bidder to execute the Contract Agreement with the 

District in the form attached hereto and obtain insurance of the types and character and 

in the amounts required in Section 1 of the Contract Documents, within ten (10) calendar 

days after receiving the Notice of Award.  The rights and obligations provided for in the 

Contract shall become effective and binding upon the parties only with its formal 

execution by the District and the Contractor. 

7.  TIME FOR BEGINNING AND COMPLETING THE WORK.  The Contractor shall 

commence the work within ten (10) calendar days after the date of the Notice to Proceed 

given to him by the District to commence work.  It is estimated the spreading and grading 

operations (by others) will be completed within 120 calendar days. 

8.  PRICES.  The prices set forth in the Proposal are to include the furnishing of all 

materials, plant, equipment, tools, and all other facilities, and the performance of all labor 

and services necessary or proper for the completion of the work, except such as may be 

otherwise expressly provided in the Contract Documents. 

9.  WITHDRAWAL OF PROPOSAL.  Proposals may be withdrawn by the bidder prior to, 

but not after, the time fixed for the opening of the Proposals. 

10.  ADDENDA OR BULLETINS OF INSTRUCTIONS.  An addenda or Bulletins of 

Instruction supplementing the Contract Documents and issued prior to the time set for the 

opening of the Proposals shall form a part of the documents furnished the bidder for the 

preparation of his Proposal.  These documents shall be made a part of the Contract. 

11.  INSURANCE. Section 1-5 of the General Conditions sets forth the District’s 

requirements as to insurance.  When the successful bidder delivers the executed Contract 

Agreement to the District, it must be accompanied by the required certificates of 

insurance. 
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 PROPOSAL  
 
 (With Bid Schedules Attached) 
 
 
Proposal of _____________________________________________________________ 
 Contractor 
 
 ______________________________________________________________________ 
 Address 
 
to furnish and deliver all materials and to do and perform all work in accordance with the 

Contract Documents for the Gravel Supply for Levee Unit 17 & 18 Patrol Road Repair for 

Lower San Joaquin Levee District (District).  The work is situated in Madera County, east 

of the City of Firebaugh, north of the City of Kerman, along and adjacent to the Chowchilla 

Bypass Channel. 

 
To: Lower San Joaquin Levee District 

11828 W. Henry Miller Avenue 
Dos Palos, California 93620 

 
Gentlemen: 

The undersigned bidder has carefully examined the Contract Documents and 

Drawings, and also the site of the work, and hereby proposes to furnish all necessary 

labor, machinery, tools, apparatus, and other means required to furnish all materials 

called for by the Contract Documents in the manner and time prescribed therein and in 

accordance with the requirements of the Engineer under them. 

The undersigned hereby declares that the only persons or parties interested in this 

Proposal as principals are those named herein; that no director or officer of the District is 

in any manner interested, directly or indirectly, in this Proposal or in the profits to be 

derived from the Contract proposed to be taken; that this bid is made without any 

connection with any other person or persons making a bid for the same purpose; that the 

bid is in all respects fair and without collusion or fraud. 

The undersigned bidder understands that the quantities of work as shown herein 

are approximate only and are subject to increase or decrease, and offers to do the work 

whether the quantities are increased or decreased, at the prices stated in the attached 
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Schedule.  The undersigned has checked carefully all figures inserted in said Bid 

Schedule and understands that the District will not be responsible for any errors or 

omissions on the part of the undersigned in making up this Proposal. 

The undersigned also agrees to:  Do any extra work, not covered by the schedule 

of prices, which may be ordered by the District, and to accept as full compensation 

therefore such prices as may be agreed upon in writing by the District and the Contractor 

in accordance with the Contract Documents or, in the absence of such agreement, to 

perform the work and resolve the payments as provided in Section 1 of the General 

Conditions. 

The undersigned hereby agrees to execute the Agreement and furnish the required 

insurance within ten (10) days after receiving the Notice of Award of his Proposal. 

 
 
Dated ____________________, 2025 
 
 
____________________________________ 
 
____________________________________ 
Bidder 
 
 
Bidder's place of business: 
 
 __________________________  (Seal if bidder is a Corporation) 
 
 __________________________  
 
By: 
 
 __________________________  
 
 __________________________  
 
 
 
Contractor DIR Registration Number     
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Name and address of all members of the firm or names and titles of all officers. 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
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The bidder shall herein set forth the name and the location of the place of business of 

each subcontractor, who will perform work or labor or render service to the general 

contractor in or about the construction of the work or improvement in an amount in excess 

of one-half (½) of one percent (1%) of the general contractor's total bid, and the portion 

of the work which will be done by each subcontractor. 

 

DESIGNATION OF SUBCONTRACTORS 

Subcontractor Name, DIR 
Nos. (required)  

Location of 
Place of Business & 

Telephone  
Portion of 

Work to be Done 
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NON-COLLUSION DECLARATION TO BE EXECUTED BY BIDDER 
AND SUBMITTED WITH BID 

 
_________________[name] of ______________________________[company], 

The undersigned declares: I am the party making the foregoing bid. The bid is not made 

in the interest of, or on behalf of, any undisclosed person, partnership, company, 

association, organization, or corporation. The bid is genuine and not collusive or sham. 

The bidder has not directly or indirectly induced or solicited any other bidder to put in a 

false or sham bid. The bidder has not directly or indirectly colluded, conspired, connived, 

or agreed with any bidder or anyone else to put in a sham bid, or to refrain from bidding. 

The bidder has not in any manner, directly or indirectly, sought by agreement, 

communication, or conference with anyone to fix the bid price of the bidder or any other 

bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any 

other bidder. All statements contained in the bid are true. The bidder has not, directly or 

indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, 

or divulged information or data relative thereto, to any corporation, partnership, 

company, association, organization, bid depository, or to any member or agent thereof, to 

effectuate a collusive or sham bid, and has not paid, and will not pay, any person or entity 

for such purpose. 

 

Any person executing this declaration on behalf of a bidder that is a corporation, 

partnership, joint venture, limited liability company, limited liability partnership, or any 

other entity, hereby represents that he or she has full power to execute, and does execute, 

this declaration on behalf of the bidder. 

 

I declare under penalty of perjury under the laws of the State of California that the 

foregoing is true and correct and that this declaration is executed on 

 

_____________[date], at ________________[city], ____________[state]. 

 
 
 __________________________  
 Signature of Bidder 
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IRAN CONTRACTING ACT VERIFICATION FORM 
(TO BE EXECUTED AND SUBMITTED WITH BID) 

Public Contract Code sections 2202-2208 
 
Prior to bidding on, submitting a proposal or executing a contract or renewal for a  contract 

for goods or services of $1,000,000 or more, a vendor must either: a) certify it is not on 

the current list of persons engaged in investment activities in Iran created by the California 

Department of General Services (“DGS”) pursuant to Public Contract Code section 

2203(b) and is not a financial institution extending twenty million dollars ($20,000,000) or 

more in credit to another person for 45 days or more, if that other person will use the 

credit to provide goods or services in the energy sector in Iran and is identified on the 

current list of persons engaged in investment activities in Iran created by DGS; or b) 

demonstrate it has been exempted from the certification requirement for that solicitation 

or contract pursuant to Public Contract Code section 2203(c) or (d).  The DGS list of 

entities prohibited from contracting with public entities in California per the Iranian 

Contracting Act, 2010, can be found at: Department of General Services Procurement 

Division Iran Contracting Act List 

(https://www.dgs.ca.gov/PD/Resources/Page-Content/Procurement-Division-

Resources-List-Folder/List-of-ineligible-Businesses#accordion-61fc4602-84dd-42af-

bc10-2ca5b5cd358a). 

 

To comply with this requirement, please insert your vendor or financial institution name 

and Federal ID Number (if available) and complete one of the options below. Please note: 

California law establishes penalties for providing false certifications, including civil 

penalties equal to the greater of $250,000 or twice the amount of the contract for which 

the false certification was made; contract termination; and three-year ineligibility to bid on 

contracts. (Public Contract Code section 2205.) 

 

https://www.dgs.ca.gov/PD/Resources/Page-Content/Procurement-Division-Resources-List-Folder/List-of-ineligible-Businesses#accordion-61fc4602-84dd-42af-bc10-2ca5b5cd358a
https://www.dgs.ca.gov/PD/Resources/Page-Content/Procurement-Division-Resources-List-Folder/List-of-ineligible-Businesses#accordion-61fc4602-84dd-42af-bc10-2ca5b5cd358a
https://www.dgs.ca.gov/PD/Resources/Page-Content/Procurement-Division-Resources-List-Folder/List-of-ineligible-Businesses#accordion-61fc4602-84dd-42af-bc10-2ca5b5cd358a
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OPTION #1 - CERTIFICATION   
I, the official named below, certify I am duly authorized to execute this certification on 
behalf of the vendor/financial institution identified below, and the vendor/financial 
institution identified below is not on the current list of persons engaged in investment 
activities in Iran created by DGS and is not a financial institution extending twenty million 
dollars ($20,000,000) or more in credit to another person/vendor, for 45 days or more, if 
that other person/vendor will use the credit to provide goods or services in the energy 
sector in Iran and is identified on the current list of persons engaged in investment 
activities in Iran created by DGS.  
 
Executed in the County of ______________, State of _____________________.  
 
Vendor Name/Financial Institution (Printed)  Federal ID Number (or n/a) 
 
             
 
By (Authorized Signature     Date Executed  
             
             
 
Printed Name and Title of Person Signing 
 
       
 
OPTION #2 — EXEMPTION    
Pursuant to Public Contract Code sections 2203(c) and (d), a public entity may permit 
a vendor/financial institution engaged in investment activities in Iran, on a case-by-case 
basis, to be eligible for, or to bid on, submit a proposal for, or enter into or renew, a 
contract for goods and services. If you have obtained an exemption from the 
certification requirement under the Iran Contracting Act, please fill out the information 
below, and attach documentation demonstrating the exemption approval.  
 
Executed in the County of ______________, State of _____________________.  
 
Vendor Name/Financial Institution (Printed)  Federal ID Number (or n/a) 
 
             
 
By (Authorized Signature     Date Executed  
             
             
 
Printed Name and Title of Person Signing 
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SUFFICIENT FUNDS DECLARATION  
(TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID)  

Labor Code section 2810  
  
  

I, _______________________, declare that I am the ______________ [title] of 

______________________ [company name] (hereinafter “Company”), which is making 

and submitting the bid for the above Project that accompanies this Declaration, and that 

such bid includes sufficient funds to permit the Company to comply with all applicable 

local, state, and federal labor laws and regulations during the Project, including payment 

of applicable prevailing wages, and that the Company will comply with the provisions of 

Labor Code section 2810(d) if awarded the Contract.   

  

I declare under penalty of perjury under the laws of the State of California that the 

foregoing is true and correct and that I have executed this Sufficient Funds Declaration 

on _________ ___, 20__, at __________ [city], California.   

 
Contractor Name (Printed) 
 
       
 
By (Authorized Signature) 
 
       
 
 
Printed Name and Title of Person Signing 
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CONTRACTOR:______________________________________ 

 SCHEDULE 
Gravel Supply for Levee Unit 17 & 18 Patrol Road Repair 

This proposal shall be completed by the bidder, with the unit prices written in numerals, and the extensions 
shall be made by him.  Stipulations will not be considered. 

ITEM 
NO. WORK OR MATERIAL QUANTITY UNIT

UNIT 
PRICE  AMOUNT

1 
Furnish and deliver Class 2 
aggregate base rock 

14,400 Tons 

   

 
TOTAL FOR SCHEDULE 

$  
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CONTRACT  
 
THIS AGREEMENT, made and entered into this ______ day of _________, 2025 by and 

between the Lower San Joaquin Levee District called the "District" and 

______________________________________, hereafter called the "Contractor"; 

WITNESSETH:  That the District and the Contractor, for the consideration hereinafter 

named, agree as follows: 

1. This Contract is for the supply and delivery of gravel for the Lower San 

Joaquin Levee District (District). 

2. The Contract includes all of the Contract Documents, to wit: the Notice to 

Bidders, the Instructions to Bidders, the accepted Proposal, Proposal Bid 

Schedule, and Proposal attachments, this Contract Agreement, the 

Specifications, the General Conditions, the Special Conditions, the Drawings, 

and all Addenda setting forth any modifications or interpretations of any said 

Documents.  All said Documents are hereby incorporated in and made a part 

of this Agreement. 

3. The Contractor shall furnish all labor, materials, equipment, other facilities 

and perform in a good and workmanlike manner, free from any and all liens 

and claims from mechanics, material suppliers, subcontractors, artisans, 

machinists, teamsters, freight carriers, and laborers, all work under the 

Contract for the District in strict conformity with the Contract Drawings, plans, 

and Specifications and to the approval and entire satisfaction of the District.   

4. This work is “public work” and therefore the Contractor and any 

subcontractors shall perform the work as “public work” pursuant to the 

prevailing wage laws, California Labor Code § 1720 et seq.  Copies of the 

prevailing rate of per diem wages are available on the internet at http: 

www.dir.ca.gov/DLSR/PWD and upon request from the office of the Lower 

San Joaquin Levee District.  The Contractor and any subcontractors shall 

comply with California Labor Code §§ 1720-1861, specifically including but not 

limited to reporting requirements in Labor Code section 1771.4(a)(3)(A), § 1775 

(payment of wages and penalties) and § 1776 (payroll records), and California 

Code of Regulations title 8, §§ 16000-16414, specifically including but not 
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limited to § 16451 and § 16461 and any successor statutes or regulations.  No 

contractor or subcontractor may be awarded a contract for public work on a 

public works project unless registered with the Department of Industrial 

Relations pursuant to Labor Code § 1725.5.  This project is subject to 

compliance monitoring and enforcement by the Department of Industrial 

Relations.  The Contractor shall post job site notices as required by Labor Code 

§ 1771.4(a)(2) and the relevant regulations, including but not limited to 

California Code of Regulations, title 8, § 16451(d). The Contractor and each 

Subcontractor shall keep or cause to be kept an accurate record for work on 

this Project showing the names, addresses, social security numbers, work 

classification, straight time and overtime hours worked and occupations of all 

laborers, workers, and mechanics employed by them in connection with the 

performance of this Contract or any subcontract thereunder, and showing 

also the actual per diem wage paid to each of such workers, which records 

shall be open at all reasonable hours to inspection by the District, its officers 

and agents and to the representatives of the Division of Labor Law 

Enforcement of the State Department of Industrial Relations.   

5. The District will pay the Contractor in current funds for the performance of the 

Contract the sums stated in the Proposal Bid Schedule, in the manner, at the 

time and upon the conditions as stated in the Contract Documents, and will 

otherwise fulfill its obligations as provided in the Contract.  It is agreed and 

stipulated between the District and the Contractor, that damage will be 

sustained by the District from any delays in the performance of this Contract, 

and it is currently contemplated by the parties, and estimated by the parties, 

that it will be impracticable and extremely difficult to fully ascertain and 

determine the actual damage which the District will sustain by such delays.  

The parties agree that the sum of one thousand dollars ($1000.00) per 

calendar day for each and every day’s delay beyond the time prescribed to 

complete the work has been agreed to by the parties as a fair estimate of the 

damage to be suffered by the District from and as a direct result of such delay.  

The time set for the completion of this work is set forth in the Instructions to 
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Bidders.  If the District accepts any work or makes any payment under this 

Agreement after a default by reason of delays, the payment or payments shall 

in no respect constitute a waiver or modification of any Agreement provisions 

regarding time of completion.  

6. All time limits stated in the Contract Documents are of the essence of this 

Agreement. 

7. The Contract constitutes the entire agreement between the parties relating to 

the Project, and supersedes any prior or contemporaneous agreement 

between the parties, oral or written, including the District's award of the 

Project to Contractor, unless such agreement is expressly incorporated 

herein. The District makes no representations or warranties, express or 

implied, not specified in the Contract. The Contract is intended as the 

complete and exclusive statement of the parties' agreement pursuant to Code 

of Civil Procedure section 1856.  This Agreement shall be binding upon and 

shall inure to the benefit of the heirs, successors and assigns of the parties. 

8.   This Contract contains all covenants, stipulations and provisions agreed upon 

by the parties hereto.  No oral representations or other agreements have been 

made by the District except as stated in this Contract.  No agent or 

representative of either party has authority to make and the parties shall not 

be liable for, any statement, representation, promise or agreement not set 

forth herein.  This Contract may not be changed in any way except as 

provided herein, and no term or provision hereof may be waived by the District 

except in writing duly signed by its duly authorized officer or agent. 

9.    The parties to this Agreement shall cooperate fully in the execution of any and 

all other documents and in the completion of any additional actions that may 

be necessary or appropriate to give full force and effect to the terms and intent 

of the Contract. 

10. Should any provision of this Contract be declared or determined by any court 

or arbitrator of competent jurisdiction to be illegal, unenforceable, or invalid, 

the validity and enforceability of the remaining parts, terms, or provisions shall 
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not be affected thereby and said illegal, unenforceable, or invalid part, term, 

or provision shall be deemed not to be part of this Contract. 

11.  In addition to specific provisions in this Contract which are deemed to survive 

termination of this Contract, all other provisions which the District deems 

necessary to enforce its rights and remedies under this Contract shall be 

deemed to survive termination hereof. 

12.   The existence, validity, construction, and operation of this Contract, and all of 

its covenants, agreements, representations, warranties, terms and 

conditions, shall be determined in accordance with the laws of the State of 

California. 

13.   Except as otherwise specifically provided in this Contract, each party shall be 

responsible for any attorney’s fees in connection with any action to enforce 

this Contract. 

14. This Agreement may be executed in counterparts such that the signatures 

may appear on separate signature pages. A copy, or an original, with all 

signatures appended together, shall be deemed a fully executed Agreement.  

15. Contractor, by execution of this Agreement, acknowledges that Contractor 

has read this Agreement and the other Contract Documents, understands 

them, and agrees to be bound by their terms and conditions. The Contract 

shall inure to the benefit of and shall be binding upon the Contractor and the 

District and their respective successors and assigns.  

16. The terms of the Contract shall not be waived, altered, modified, 

supplemented or amended in any manner whatsoever except by written 

agreement signed by the parties and approved or ratified by the Governing 

Board. 

17. The Contractor shall not assign or transfer by operation of law or otherwise 

any or all of its rights, burdens, duties or obligations without the prior written 

consent of the surety on the payment bond, the surety on the performance 

bond and the District. 

18. Written notice shall be deemed to have been duly served if delivered in 

person to the individual or member of the firm or to an officer of the 
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corporation for whom it was intended, or if delivered at or sent by registered 

or certified or overnight mail to the last business address known to the person 

who gives the notice. 

 

IN WITNESS WHEREOF, the parties hereto have executed this Agreement the 

day and year first above written. 

 
 Lower San Joaquin Levee District 
  
 By: ______________________________  
  
 
 
 _________________________________  
 Contractor 
 
  
 By:_______________________________   And:_________________________ 

         (Title)              (Title) 
 
 (Seal if a Corporation) 
 
 
 
 
 
 
 Federal Employer Identification No.   
 
 DIR Registration No.                 





Lower San Joaquin Levee District COC-1 Gravel Supply for Levee 
   Unit 17 & 18 Patrol Road Repair 

CERTIFICATE OF COMPLIANCE WITH WORKERS COMPENSATION LAWS TO BE 
EXECUTED BY CONTRACTOR AND SUBMITTED WITH INSURANCE CERTIFICATES 

 
The undersigned declares: 
 
I am the ___________________ of ___________________, the Contractor to whom 
this public works contract has been awarded.  
 
I am aware of the provisions of Section 3700 of the Labor Code which require every 
employer to be insured against liability for workers' compensation or to undertake self-
insurance in accordance with the provisions of that code, and I will comply with such 
provisions before commencing the performance of the work of this contract. 
 
I declare under penalty of perjury under the laws of the State of California that the 
foregoing is true and correct and that this declaration is executed on  
 
_________________[date], at ________________[city], ________________[state]. 
 
 
__________________________ 
Contractor  
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SECTION 1 
 

GENERAL CONDITIONS 

 
1 – 1 INTENT OF THE CONTRACT DOCUMENTS.  The Contract Documents as 

listed in the Instructions to Bidders are complementary, and what is called 

for by anyone shall be as binding as if called for by all.  The intent of the 

Contract Documents is to require a complete and finished job.  The Contract 

price shall include the cost of all labor and materials, fuel, tools, plant, 

equipment, light, transportation, and all other expenses as may be 

necessary for the proper execution of the Work.  In interpreting the Contract 

Documents, words describing materials or work which have a well-known 

technical or trade meaning, unless otherwise specifically defined in the 

Contract Documents, shall be construed in accordance with such 

well-known meaning recognized by engineers and the trade. 

1 – 2 DEFINITIONS. 

DISTRICT  Lower San Joaquin Levee District, acting through 
its Board of Directors. 

 
CONTRACTOR The person, firm or corporation duly licensed in the 

State of California, to whom the within Contract and 
schedule is awarded by the District and who is 
subject to the terms hereof.  The word "Contractor" 
in printed form of Contract shall be the same as the 
"General Contractor". 

 
ENGINEER Summers Engineering, Inc., District Engineer, 

Hanford, California, acting either directly or through 
properly authorized agents. 

 
SUPERINTENDENT The executive representative of the Contractor, 

present on the Work at all times, authorized to 
receive and fulfill instructions from the District. 

 
ACT OF GOD Acts of God shall include only the following 

occurrences or conditions and effects:  earthquakes 
in excess of a magnitude of 3.5 on the Richter Scale 
and tidal waves. 
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DRAWINGS The Plans, profiles, maps, and drawings which 
show the location, character, dimensions, and 
details of the Work to be done.  They include 
drawings furnished for bidding purposes and listed 
in Section 2 which may or may not be modified 
and/or appended by addenda during bidding or 
change orders during construction. 

 
SPECIFICATIONS The General and Special Conditions included in 

Sections 1 and 2, respectively, and all subsequent 
technical specification sections furnished herewith, 
and the latest version of the Caltrans Standards 
where appropriate. 

 
WORK All the Work specified in the Contract Documents or 

indicated on the Drawings. 
 
ASTM American Society for Testing Materials, current 

designation. 
 
DAY All references to “day” are meant to be calendar day 

unless otherwise noted. 
 

1 – 3 BONDS. Not Required. 

1 – 4 CONTRACTOR'S WORKERS’ COMPENSATION INSURANCE. 

A. GENERAL.  The Contractor shall comply with and be subject to the 

provisions of Division II, Part 7, Chapter 1, Article 5, of the Labor Code, 

commencing with section 1860, pertaining to the securing of workers’ 

compensation.  In accordance with the provisions of section 3700 of the 

Labor Code, the Contractor shall maintain, and shall see that each 

subcontractor upon the project maintains, worker's compensation insurance 

or equivalent coverage for all persons who they may employ in carrying out 

the Work under this Contract.  The Contractor and all sub-contractors shall 

insure (or be a qualified self-insured) under the applicable laws relating to 

workers' compensation insurance, all of their employees working on or about 

the construction site, in accordance with the "Workers' Compensation and 

Insurance Act”, Division IV of the Labor Code of the State of California and 

any Acts amendatory thereof.  
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B. LIMITS. The Contractor shall provide employer's liability insurance with 

limits of no less than $1,000,000 each accident, $1,000,000 disease policy 

limit, and $1,000,000 disease each employee.   

C.  CERTIFICATES.  The Contractor will be required to submit a certificate 

of insurance as evidence of coverage.  The Contractor shall obtain such 

certificates from each subcontractor, and submit the same to the District 

before allowing any subcontractor to work upon the premises.  The 

Contractor shall provide a waiver of subrogation endorsement from its 

workers’ compensation carrier. 

D.  CERTIFICATE OF COMPLIANCE.  The Contractor shall execute and 

submit a certificate of compliance with workers compensation laws using 

the form furnished herein. 

1 – 5 CONTRACTOR’S LIABILITY INSURANCE. 

 A.  GENERAL. The Contractor and any subcontractor shall at their own 

expense provide and maintain in effect at all times during the performance 

of the Work, comprehensive commercial general liability and automobile 

liability insurance in the amounts given herein, on policy forms satisfactory 

to the District.  Such liability insurance shall indemnify the Contractor and 

any subcontractor against loss from liability imposed by law upon, or 

assumed under contract by, the Contractor or any subcontractor for damages 

on account of such bodily injury (including death), property damage, personal 

injury, completed operations, and products liability.  The general liability 

policy shall cover bodily injury and property damage liability, premises, 

operation, owned and non-owned equipment, blanket contractual liability, 

products and completed operations liability, explosion, collapse, 

underground excavation, and removal of lateral support.  The automobile 

liability policy shall cover all owned, non-owned, and hired automobiles.   

B.  ACCEPTABILITY OF INSURERS.   Insurance is to be placed with 

insurers admitted or authorized to transact insurance in California and 

having a current A.M. Best rating of no less than A:VII or equivalent, or as 

otherwise approved by the District. 
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C.  COVERAGE.  Coverage for commercial general liability and automobile 

liability insurance shall be at least as broad as the following:  Insurance 

Services Office (ISO) Commercial General Liability Coverage (Occurrence 

Form CG 0001) and Insurance Services Office (ISO) Business Auto 

Coverage (Form CA 0001) covering Symbol 1 (any auto). 

D.  LIMITS.  The Contractor shall maintain limits no less than the following 

on a “per occurrence” basis: 

(1) General Liability 

 General Aggregate: $5,000,000 

 Products and Completed Operations, Aggregate: $2,000,000 

 Personal and Advertising Injury, Aggregate: $2,000,000 

 Each Occurrence: $3,000,000 

 Fire Damage (any one fire): $50,000 

 Medical Expenses (any one person): $5,000 

(2) Automobile Liability 

 Combined bodily injury and/or property damage,  

 single, each accident limit: $2,000,000 

E.  REQUIRED PROVISIONS.  Such insurance shall contain, or be 

endorsed to contain, provisions as follows:   

1. Naming the District, the Engineer, the Project Observer and their 

respective directors, officers, agents, employees and authorized 

volunteers as additional insured parties on all policies submitted for 

the subject project (via ISO endorsement at least as broad as ISO 

Form CG 20 10 11 85, or if not available, through the addition of both 

CG 20 10 10 01 and CG 20 37 10 01) with respect to liability arising 

out of or connected with Work or operations performed by or on 

behalf of the Contractor under the Contract, including materials, 

parts, or equipment furnished in connection with such Work or 

operations.  The coverage shall contain no special limitations on the 

scope of protection afforded to the District, the Engineer and their 

respective directors, officers, employees, or authorized volunteers.  
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The Contractor's insurance shall apply separately to each insured 

against whom claim is made or suit is brought, except with respect to 

the limits of the insurer's liability.  Endorsements shall also state that 

the inclusion of any person or organization as an insured shall not 

affect any right which such person or organization would have as a 

claimant if not so included. 

2. Providing contractual liability coverage for the Contractor's 

obligations under the Specifications as respects to liability arising out 

of activities performed by or on behalf of the Contractor; products and 

completed operations of the Contractor; premises owned, occupied or 

used by the Contractor; and automobiles owned, leased, hired or 

borrowed by the Contractor. 

3. Providing coverage for explosion, collapse and underground 

hazards.  

4.  Each insurance policy required by the Contract shall state, or be 

endorsed to state, that coverage shall not be canceled or reduced  

by the insurance carrier or the Contractor until 30 days (10 days for 

non-payment of premium) after the District and the Engineer shall 

have received notice by certified mail of such cancellation or 

reduction. 

      5. Providing "cross liability" or "severability of interest" coverage for 

all named insureds; providing that the coverage afforded the 

additional named insureds shall not be prejudiced by any failure of 

the Contractor to comply with notice requirements of the policy.  Any 

failure to comply with reporting or other provisions of the policies 

including breaches of warranties shall not affect coverage provided to 

the District, the Engineer and their respective directors, officers, 

employees, or authorized volunteers. 

 6. Providing that any other insurance maintained by the District or 

Engineer is excess and not contributing insurance with the insurance 

required herein.  For any claims related to this project, the Contractor's 
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insurance shall be primary insurance as respects the District, the 

Engineer and their respective directors, officers, employees, or 

authorized volunteers.  Any insurance, self-insurance, or other 

coverage maintained by the District, the Engineer and their respective 

directors, officers, employees, or authorized volunteers shall not 

contribute to it.  For clarity and to avoid confusion, the Contractor’s 

insurance coverage shall be primary and at least as broad as ISO CG 

20 01 04 13 with respect to the District, its directors, officers, 

employees, and authorized volunteers. 

             F. DEDUCTABLES AND SELF-INSURED RETENTIONS.  Any deductible or 

self-insured retention must be declared to and approved by the District.  At 

the option of the District, the insurer shall either reduce or eliminate such 

deductibles or self-insured retentions. 

1 – 6 ALL RISK INSURANCE.  Not required 

1 – 7  SUBROGATION.  The Contractor shall waive all rights of subrogation 

against the District, the Engineer and their respective directors, officers, 

employees, or authorized volunteers. 

1 – 8  EVIDENCES OF INSURANCE.  Prior to execution of the agreement, and as 

a condition precedent to execution of the Contract by the District, the 

Contractor shall file with the District a certificate of insurance (Acord Form 

25-S or equivalent) signed by the insurer’s representative evidencing the 

coverage required by this agreement.  Such evidence shall include an 

additional insured endorsement signed by the insurer's representative and 

evidence of waiver of rights of subrogation against the District (if builder’s risk 

insurance is applicable).  Such evidence shall also include confirmation that 

coverage includes or has been modified to include and conform to the 

requirements of subsection 5.E, above.  The Contractor shall also deliver 

signed copies of the policies and all endorsements, and the receipts for 

payment of premiums thereon.  Evidence of insurance submitted by the 

Contractor shall be rejected as non-responsive if (1) any certificate of 

insurance does not reflect the required limits, endorsements, amendments 
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and other requirements stated above, or (2) the entire policy with 

amendments is not submitted to the District. 

1 – 9 CONTINUATION OF COVERAGE.  If any of the required coverages expire 

during the term of this agreement, the Contractor shall deliver the renewal 

certificate(s) including the general liability additional insured endorsement 

and evidence of waiver of rights of subrogation against the District (if builder’s 

risk insurance is applicable) to the District at least ten (10) days prior to the 

expiration date. 

1 – 10   INDEMNIFICATION. 

 A.  To the fullest extent permitted by law, Contractor shall defend, indemnify 

and hold harmless and defend the District, the Engineer, the Project 

Observer and all directors, officers, employees, or authorized volunteers, and 

each of them from and against: 

 1. Any and all claims, demands, causes of action, allegations, awards, 

judgments, proceedings, settlements, damages, costs, expenses, attorneys’ 

fees, expert fees as an item of costs, losses or liabilities, in law or in equity, 

of every kind or nature whatsoever for, but not limited to, injury to or death of 

any person including the District and/or Contractor, or any directors, officers, 

employees, or authorized volunteers of the District or Contractor, and 

damages to or destruction or damage of property of any person, including but 

not limited to, the District and/or Contractor or their directors, officers, 

employees, or authorized volunteers, arising out of or in any manner directly 

or indirectly connected with the Work to be performed under the Contract 

Documents, however caused, except the sole negligence or willful 

misconduct or active negligence of the District or its directors, officers, 

employees, or authorized volunteers.  To the extent permitted by law, when 

negligence or willful misconduct or active negligence of the District or its 

directors, officers, employees, or authorized volunteers is a contributing 

cause, but not the sole cause, the Contractor’s duty to indemnify is reduced 

proportionately, but not eliminated; 

2.  Any and all actions, claims, accusations, settlements, proceedings, 
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awards, judgments, attorney’s fees, expert fees as an item of costs, 

damages, costs, expenses, penalties or liabilities, in law or equity, of every 

kind or nature whatsoever, arising out of, resulting from, or on account of the 

violation or alleged violation of any governmental law or regulation, 

compliance with which is the responsibility of Contractor; 

3.  Any and all losses, expenses, legal fees, expert fees (as an item of costs) 

and all damages (including but not limited to damages to the Work itself or 

any third party claims), and other costs, which any of them may incur with 

respect to Contractor’s failure, neglect, or refusal to faithfully perform the 

Work or meet all of the Contractor’s obligations under the Contract or as a 

result of any defective performance.   

  B.  Contractor shall defend, at Contractor's own cost, expense and risk, any 

and all such aforesaid suits, actions, or other legal proceedings of every kind 

that may be brought or instituted against the District or its directors, officers, 

employees, or authorized volunteers. The District shall have an opportunity 

to approve counsel the Contractor selects and retains the right to select its 

own counsel at the Contractor’s sole cost and expense. 

 C.  Contractor shall pay and satisfy any judgment, award or decree that may 

be rendered against the District or its directors, officers, employees, or 

authorized volunteers, in any and all such suits, actions, or other legal 

proceedings. 

  D. Contractor shall reimburse the District or its directors, officers, employees, 

or authorized volunteers, for any and all legal expenses and costs incurred 

by each of them in connection therewith or in enforcing the indemnity herein 

provided.  Contractor’s obligation to indemnify shall not be restricted to 

insurance proceeds, if any, received by the District, or its directors, officers, 

employees, or authorized volunteers. 

  E.  Contractor’s obligations required hereunder shall apply when the tender 

to the Contractor is made and is not dependent on the outcome of any 

proceedings. 
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 1 – 11  LABOR.  

           A.  EMPLOYEE COMPENSATION AND HOURS. 

  1. This is a public work.  While the Contractor is required to follow all 

applicable laws pertaining to payment of prevailing wages and applicable 

employment laws, the Contractor’s attention is called to the following 

provisions in this Section 1-11. (This is not an exhaustive discussion and 

the actual statutory provisions, binding interpretations or regulations 

supersede this Section 1-11 to the extent of any inconsistency or conflict). 

Contractor and its subcontractors are subject to the requirements of 

Chapter 1, Part 7 of the Labor Code, commencing with section 1720, 

pertaining to public works, and are responsible for ascertaining and applying 

those requirements.  Any person who willfully violates Labor Code section 

1776 is guilty of a misdemeanor.  See Labor Code section 1777.  Violations 

may also result in debarment as specified in Labor Code section 1777.1. 

  2. Not less than the general prevailing rate of per diem wages for work of a 

similar character in the locality in which the Work is performed, and not less 

than the general prevailing rate of per diem wages for holiday and overtime 

work fixed as provided in Chapter 1, Part 7 of the Labor Code, shall be paid 

for each craft, classification, or type of worker needed to execute this 

Contract.  Contractor, and any subcontractor under it, shall be subject to 

penalties under Labor Code section 1775 for paying less than the prevailing 

wage rates. 

  3. Copies of the prevailing rates of per diem wages are on file at District’s 

office and shall be made available on request.  Alternatively, said rates are 

accessible on the Internet under the heading "General Prevailing Wage 

Determination made by the Director of Industrial Relations pursuant to 

California Labor Code Part 7, Chapter 1, Article 2, sections 1770, 1773 and 

1773.1."  The Internet address is http://www.dir.ca.gov/. 
  4. Contractor shall make available to the District any and all documents and 

provide such information as the District requests to demonstrate 

compliance with prevailing wage laws. 
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  5. Contractor and any subcontractor under it shall keep accurate payroll 

records showing the name, address, social security number, work 

classification, straight time and overtime hours worked each day and week, 

and the actual per diem wages paid to each journeyman, apprentice, 

worker, or other employee employed by it in connection with the Work, and 

shall certify and make those records available for inspection and otherwise 

comply with the provisions of Labor Code sections 1776 and 1812.  

Contractor and its subcontractors are subject to a penalty assessment for a 

failure to comply with these requirements.   Any person who neglects to 

comply with the provisions of section 1776, pertaining to payroll records, is 

guilty of a misdemeanor.  See also Labor Code section 1814. 

  6. Contractor and any subcontractor under it shall be subject to the 

provisions of Labor Code section 1777.5 pertaining to the employment of 

apprentices.  Contractor and its subcontractors shall pay every apprentice 

employed in the execution of this Contract the prevailing rate of per diem 

wages for apprentices in the trade to which he or she is registered, and shall 

otherwise comply with the provisions of that section.  Contractor and its 

subcontractors are subject to penalty assessments under Labor Code 

sections 17777.6 and 1777.7 for a failure to comply with these 

requirements.  Contractor and any subcontractors working under it shall not 

refuse to accept qualified employees as registered apprentices on any basis 

listed in subdivision (a) of section 12940 of the Government Code. 

  7. Contractor warrants that neither it nor any of its subcontractors is 

ineligible to work on public works projects pursuant to section 1777.1 or 

1777.7 of the Labor Code.  Contractor is prohibited from performing work 

on this Contract with an ineligible subcontractor. 

8. Contractor and its subcontractors listed in accordance with the provisions 

of Public Contract Code section 4104 are, and at all times while performing 

the Work shall remain, registered and qualified to perform public work, 

pursuant to Labor Code sections 1725.5 and 1771.1. This Contract is 

subject to cancellation by District upon determination that Contractor or any 
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of its subcontractors is not in compliance with the provisions of those 

sections. 

  9.  This Project is subject to compliance monitoring and enforcement by the 

Department of Industrial Relations. In accordance with Labor Code section 

1771.4(a)(2), Contractor shall post job site notices, as prescribed by 

regulation. Contractor shall furnish the records specified in Labor Code 

section 1776 directly to the Labor Commissioner, as required by Labor 

Code section 1771.4. 

  10. Contractor and its subcontractors shall not discriminate in the 

employment of persons upon this Work on any basis listed in subdivision 

(a) of section 12940 of the Government Code.  Contractor and its 

subcontractors shall be subject to penalties for violations of this prohibition, 

as provided in Labor Code section 1735. 

  11. The time of service of any worker employed in the execution of this 

Contract is limited and restricted to 8 hours during any one calendar day, 

and 40 hours during any one calendar week, except that work performed by 

Contractor's employees in excess of 8 hours per day, and 40 hours during 

any one week, shall be permitted upon compensation for all hours worked 

in excess of 8 hours per day at not less than 1 1/2 times the basic rate of 

pay, or at any higher rate of overtime pay that may be required pursuant to 

a Department of Industrial Relations prevailing wage determination.  

Contractor or any subcontractor working under it shall be subject to 

penalties under Labor Code section 1813 for violations of these limitations. 

  12. Contractor shall secure the payment of worker's compensation to its 

employees performing the Work, in accordance with the provisions of 

sections 1860 and 3700 of the Labor Code and, in case any such Work is 

sublet, the Contractor shall require the subcontractor similarly to comply 

with those provisions.     

B.  NON-DISCRIMINATION OF EMPLOYMENT.  The Contractor's 

attention is called to section 1735 of the Labor Code which reads as follows:
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  A contractor shall not discriminate in the employment of 

persons upon public works on any basis listed in subdivision 

(a) of Section 12940 of the Government Code, as those 

bases are defined in Sections 12926 and 12926.1 of the 

Government Code, except as otherwise provided in Section 

12940 of the Government Code. Every contractor for public 

works who violates this section is subject to all the penalties 

imposed for a violation of this chapter.   

The Contractor shall post all necessary notices and provide the District 

certification that they are in full conformance with these regulations. 

C.  FAIR EMPLOYMENT PRACTICES.    

1.  In the performance of this Contract, the Contractor will not discriminate 

against any employee or applicant as detailed in Government Code section 

12940.  The Contractor will take affirmative action to ensure that applicants 

are employed and that employees are treated during employment without 

respect to any discriminatory practice.  The Contractor shall post in 

conspicuous places available to employees and applicants provisions of the 

Fair Employment Practices Act. 

2.  The Contractor will permit access to his records of employment, 

employment advertisements, application forms, and other pertinent data 

and records by the State Fair Employment Practices Commission, or any 

other agency of the State of California designated by the District, for the 

purpose of investigation to ascertain compliance with the Fair Employment 

Practices section of this Contract. 

1 – 12       QUANTITIES AND UNIT PRICES.   The quantities noted in the schedule 

are approximations for comparing bids, and no claim shall be made against 

the District for excess or deficiency therein.  Payment at the unit and lump 

sum prices set forth in the schedule will constitute payment in full for the 

completed Work and will include materials, supplies, labor, tools, 

machinery, and all other expenditures incident to satisfactory compliance 

with the Contract, unless otherwise specifically provided or noted as Final 

https://1.next.westlaw.com/Link/Document/FullText?findType=L&pubNum=1000211&cite=CAGTS12940&originatingDoc=NF1C6FE40187911D98001D6FD7898199D&refType=SP&originationContext=document&transitionType=DocumentItem&contextData=(sc.UserEnteredCitation)#co_pp_8b3b0000958a4
https://1.next.westlaw.com/Link/Document/FullText?findType=L&pubNum=1000211&cite=CAGTS12940&originatingDoc=NF1C6FE40187911D98001D6FD7898199D&refType=SP&originationContext=document&transitionType=DocumentItem&contextData=(sc.UserEnteredCitation)#co_pp_8b3b0000958a4
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Pay Items. 

1 – 13 MEASUREMENT OF QUANTITIES.  The quantities of Work performed will 

be computed by the Engineer on the basis of measurements taken by the 

Engineer, and these measurements shall be final and binding. 

1 – 14  CONTRACTOR’S PROGRESS PAYMENT REQUEST.  The Contractor 

shall, in accordance with Public Contract Code section 20104.50, submit a 

request for a Progress Payment on a form that complies with the items of 

Work as set forth in the Proposal.   

1 – 15 PROGRESS PAYMENTS.   

Progress payments shall be payable as follows: 

A.  Contractor shall submit a request for progress payments within the first 

ten days of each calendar month unless otherwise approved by the 

Engineer. The District reserves the right to require the Contractor to provide 

statutory releases with the request for a progress payment. 

B.  An estimate of the Work completed by the Contractor in the preceding 

pay period shall be made and Contractor shall receive as partial payment 

an estimated amount corresponding to that Work.  In case of Work for which 

unit prices are named in the Contract, the estimate shall be computed on 

the basis of said unit prices, unless otherwise noted as Final Pay Items.  In 

the case of Work for which a lump sum is named in the Contract, the 

Engineer may use a breakdown of the lump sum price submitted by the 

Contractor, provided that such breakdown is submitted within twenty (20) 

calendar days after the execution of the Contract Agreement in a form 

acceptable to the Engineer.  No such partial payment of a lump sum item 

will be made to the Contractor until such lump sum price breakdown has 

been submitted and approved.  Partial estimates on the basis of unit prices 

or lump sums shall not be required to be made by strict measurement, but 

may be made by measurement or by estimation or partly by one method 

and partly by the other and it shall be sufficient if they are approximate 

only.  Partial estimates may be withheld or reduced if, in the opinion of the 

Engineer, the Contractor is not diligently and efficiently endeavoring to 
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comply with the intent of the Contract.  Any amounts due the Contractor for 

extra work and the amount of any approved claims for extra cost through 

the preceding pay period shall be included.  Any amounts due the District 

from the Contractor for supplies or materials furnished or services rendered 

and any other amounts that may be due the District under the terms of the 

Contract shall be deducted.  The progress payment shall be equal to ninety-

five percent (95%) of the amount earned by the Contractor during the 

preceding pay period based on the findings and recommendation of the 

Engineer.  The five percent (5%) retained will be held by the District until 

the final completion and acceptance of all Work under the Contract.  No 

such progress payment or estimate shall constitute an acceptance of the 

Work or any portion thereof. 

C.  This project is funded by the State of California.  The District must invoice 

the State for reimbursement of project expenses.  As such, the time 

allocated to the District for making progress payments to the Contractor will 

not be in strict accordance with Public Contract Code section 20104.50. The 

District will, in good faith, attempt to make any progress payment to the 

Contractor within 75 days or less after receipt of an undisputed and properly 

submitted payment request from the Contractor, and no interest shall be 

due to the Contractor for payments received more than 75 days after receipt 

by the District of a progress payment request. Upon receipt of a progress 

payment request, the District shall act in accordance with the following: 

1.  Each payment request shall be reviewed by the District (or the 

Engineer on behalf of the District) as soon as practicable after receipt 

for the purpose of determining that the payment request is a proper 

payment request. 

2.  Any payment request determined not to be a proper payment 

request suitable for payment shall be returned to the Contractor as 

soon as practicable, but not later than seven (7) days, after receipt.  

A request returned pursuant to this paragraph shall be accompanied 

by a document setting forth in writing the reasons why the payment 
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request is not proper. 

D.  The Contractor shall comply with and is subject to the provisions of 

Public Contract Code section 7200, pertaining to retention proceeds 

withheld from a subcontractor.  The District in its discretion may require 

releases as a condition of payment including but not limited to unconditional 

releases for past progress payments. 

1 – 16 CONTRACTOR'S RIGHT TO SUBSTITUTE SECURITIES.  The Contractor 

may substitute securities for any monies withheld to insure performance 

under the Contract in strict accordance with section 22300 of the Public 

Contracts Code of the State of California. 

1 – 17 STOP NOTICE PAYMENT.  Per California Civil Code section 9358, upon 

receipt of a stop notice pursuant to Division 4, Part 6, Title 3, Chapter 4, 

Article 1 of the California Civil Code, commencing with section 9350, the 

District shall withhold from the Contractor, or from any person acting under 

the Contractor’s authority, money or bonds (where bonds are to be issued 

in payment for the Work of improvement) due or to become due to the 

Contractor as payment for the Work in an amount sufficient to answer the 

claim stated in the stop notice, and to provide for the District’s reasonable 

cost of any litigation thereunder.  To this end, the District may also refuse 

to release money held in escrow pursuant to Public Contract Code section 

22300.   

 

Neither the final payment nor any part of the retained percentage shall 

become due until the Contractor delivers to the District a complete release 

of all stop notices arising out of this Contract, or receipts in full in lieu thereof 

and in either case, an affidavit that so far as he has knowledge or 

information, the releases and receipts include all the labor and material for 

which a stop notice could be filed; but the Contractor may, if any 

subcontractor refuses to furnish a release or receipt in full, furnish a bond 

satisfactory to the District, to indemnify the District against any stop notice.  

If any stop notice remains unsatisfied after all payments are made, the 
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Contractor shall refund to the District all monies that the latter may be 

compelled to pay in discharging such a stop notice, including all costs and 

a reasonable attorney's fee.  The provisions outlined in Public Contract 

Code section 7107 shall be a part of any action taken on stop notices. 

1 – 18  ACCEPTANCE AND FINAL PAYMENT.   

A. Upon receipt of written notice that the Work is ready for final inspection 

and acceptance, the Engineer will promptly make such inspection, and 

when the Engineer finds the Work acceptable under the Contract and 

the Contract fully performed, the Engineer will promptly issue a final 

certificate, over the Engineer’s own signature, stating that the Work 

required by this Contract has been completed as of a stated date.  The 

District will then file a Notice of Completion with the County Recorder's 

Office within fifteen (15) days after the date of completion as required 

by the Civil Code of the State of California.   

B.  Undisputed portions of the final payment and of the retained 

percentage shall become due upon delivery by the Contractor to the 

District of a complete release of all stop notices and claims against the 

District, and the Engineer as agent of the District, arising out of this 

Contract, or receipts in full or other acceptable evidence of 

conformance, in lieu thereof, that there is no indebtedness, including 

payrolls or material bills connected with the Work which have not been 

paid for or completely satisfied, relating to said undisputed amounts, 

and an affidavit that so far as the Contractor has knowledge or 

information, that the releases and receipts include all the labor and 

material for which a stop notice could be filed relating to said 

undisputed amounts.  Disputed contract claims in stated amounts may 

be specifically excluded by the Contractor from the operation of the 

release. The Contractor may, if any subcontractor refuses to furnish a 

release or receipt in full, furnish a bond satisfactory to the District, to 

indemnify the District against any stop notice.  If any stop notice 

remains unsatisfied after all payments are made, the Contractor shall 
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refund to the District all monies that the latter may be compelled to pay 

in discharging such a stop notice, including all costs and reasonable 

attorney's fees. 

C.  Per District procedure and Public Contract Code section 7107, the 

retention proceeds withheld from any payment by the District from the 

Contractor, or by the Contractor from any subcontractor, shall be 

subject to the following:   

1.  Between thirty-five (35) and sixty (60) days of the date of the 

completion of the Work of improvement, and subject to the 

Contractor's furnishing the District with releases per section B, above, 

the retention withheld by the District shall be released, and all monies 

due the Contractor under the provisions of these Contract Documents 

shall be paid.  In the event of a dispute between the District and the 

Contractor, the District may withhold from the final payment an amount 

not to exceed 150 percent of the disputed amount.  

2.  Within seven days from the time that all or any portion of the 

retention proceeds are received by the Contractor, the Contractor shall 

pay each of its subcontractors from whom retention has been withheld, 

each subcontractor’s share of the retention received.  However, if a 

retention payment received by the Contractor is specifically designated 

for a particular subcontractor, payment of the retention shall be made 

to the designated subcontractor, if the payment is consistent with the 

terms of the subcontract. 

3.  The Contractor may withhold from a subcontractor its portion of the 

retention proceeds if a bona fide dispute exists between the 

subcontractor and the Contractor.  The amount withheld from the 

retention payment shall not exceed 150 percent of the estimated value 

of the disputed amount. 

4.  In the event that retention payments are not made within the time 

periods required by this section, the District or the Contractor 

withholding the unpaid amounts shall be subject to a charge of two (2) 
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percent per month on the improperly withheld amount, in lieu of any 

interest otherwise due.  Additionally, in any action for the collection of 

funds wrongfully withheld, the prevailing party shall be entitled to 

attorney’s fees and costs. 

D. Neither the acceptance of a portion or all of the Work by the District or 

Engineer, nor any possession taken by the District or its employees of 

any part of the Work, shall operate as a waiver of any provision of this 

Contract or any power herein reserved to the District or any right of the 

District to collect damages as herein provided.  No payment shall 

operate to release the Contractor or his sureties from obligations under 

this Contract and under the Performance Bond, Payment Bond, and 

other bonds and warranties as herein provided.  All prior certificates, 

upon which partial payments may have been made, being merely 

estimates, shall be subject to correction in the final payment.  The 

provisions of Public Contract Code section 7100 shall apply to these 

Acceptance Provisions. 

E.    Pursuant to Public Contract Code section 7103.5, the Contractor offers 

and agrees to assign to the District all rights, title, and interest in and 

to all causes of action it may have under section 4 of the Clayton Act 

(15 U.S.C. Section 15) or under the Cartwright Act (Chapter 2, 

commencing with section 16700, of Part 2 of Division 7 of the Business 

and Professions Code), arising from purchases of goods, services, or 

materials pursuant to the public works contract.  This assignment shall 

be made and become effective at the time the District tenders final 

payment to the Contractor, without further acknowledgement by the 

parties. 

1 – 19 CONTRACT CHANGES AND PAYMENT THEREON.  In accordance with 

section 7105(c) of the Public Contract Code, the District may make changes 

in the Work in the course of construction to bring the completed 

improvements into compliance with environmental requirements or 

standards established by state and federal statutes and regulations enacted 
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after the Contract has been awarded. The Contractor shall be paid for such 

changes in accordance with the provisions of the Contract governing 

payment for extra work or change, Sections 1-20 and 1-21, following. 

1 – 20 EXTRA WORK.  The District, without invalidating the Contract or relieving 

Contractor of any liability or obligations under the Contract Documents, may 

order extra work or make changes by altering, adding to or deducting from 

the Work, the Contract sum being adjusted accordingly.  All such Work shall 

be executed and performed under the conditions of the original Contract.  In 

giving instructions, the Engineer shall have authority to make minor 

changes in the Work, not involving extra cost, and not inconsistent with the 

purposes of the Work.  Except in an emergency endangering life or 

property, no extra work or change shall be made unless in pursuance of a 

written order by the Engineer and no claim for an addition to the Contract 

sum shall be valid unless so ordered.  The value of any such extra work or 

change shall be determined in one or more of the following ways: 

(a) By estimate and acceptance in a lump sum. 

(b) By unit prices named in the Contract or subsequently agreed 

upon. 

(c) If a lump sum or unit price cannot be mutually agreed upon, 

the Contractor shall be entitled to the sum of the following 

costs of doing the extra work: 

(1) Direct Labor Costs:  Charges for cost of all of the labor 

furnished and used by the Contractor shall be made for 

manual classification up to and including general 

foremen.  It will not include charges for Assistant 

Superintendents, Superintendents, Office Personnel, 

Time Keepers and Maintenance Mechanics.  The time 

charged to extra work shall be subject to the daily 

approval of the Engineer and evidence of such daily 

approval shall be submitted with the billing.  Labor rates 

used to calculate the costs shall be those so 
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designated in the Notice To Bidders.  No time or 

charges will be allowed except when the labor for which 

compensation may be obtained are actually engaged 

in the proper, efficient and diligent performance or 

completion of the extra work as authorized.  Overtime 

shall not be worked without prior approval by the 

Engineer. 

(2) Equipment Costs.  Charges for the rental and 

operations of the equipment furnished and used by the 

Contractor shall be made for all prime construction and 

automotive equipment.  It will not include charges for 

equipment or tools with a new cost of one thousand 

dollars ($1,000.00) or less.  Equipment time charges 

must be subject to the daily approval of the Engineer 

and evidence of such daily approval submitted with the 

billing.  The equipment rental and operation rates used 

shall be those agreed upon by the Engineer and 

Contractor prior to commencement of the extra work.  

No time or charges will be allowed except when 

equipment is actually being used for the proper and 

efficient performance or completion of the extra work 

as authorized. 

(3) Material Costs.  Charges for the cost of materials 

furnished by the Contractor shall be made provided 

that such furnishing was specifically authorized in the 

extra work order and the actual use verified by the 

Engineer.  Charges must be net cost to the Contractor 

delivered at the job, and vendor's invoice must 

accompany the billing along with verification of use of 

such materials by the Engineer. 

(4) Tools, Supplies, Overhead, Supervision and Profit.  A 
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charge for tools, supplies, overhead, supervision and 

profit will be allowed in the amount of fifteen percent 

(15%) of the total direct Labor Costs, Equipment Cost 

and Material Costs, as defined above.  A maximum 

charge of an additional five percent (5%) for the prime 

contractor will be allowed if Work is performed by a 

subcontractor.  In the case of joint ventures, each party 

is considered a prime contractor. 

(5) Any extra work performed hereunder shall be subject 

to all of the provisions of the Contract and the 

Contractor's sureties shall be bound with reference 

thereto as under the Contract. 

(6) Disputes regarding extra work costs shall be resolved 

in accordance with the provisions of Section 1 - 23. 

Notwithstanding the foregoing, Contractor shall 

proceed with the timely performance of the extra work 

regardless if there is a dispute and/or resolution of 

payment for the extra work. 

1 – 21 CLAIMS FOR EXTRA COST.  If the Contractor claims that any instructions 

by Drawings or otherwise involve extra cost under this Contract, he shall 

give the Engineer written notice thereof within ten (10) calendar days after 

the receipt of such instructions.  The notice shall detail the basis and 

justification for the claimed extra cost and shall include an estimate of the 

extra cost.  No such claim shall be valid unless so made.  Contractor 

acknowledges the importance of complying with this Section 1-21 as District 

needs to be able to timely and efficiently analyze such claim. 

1 – 22 DISPUTES.  Except as otherwise provided in this Contract, any dispute 

concerning matters relating to execution or progress of Work or 

interpretation of the Contract shall be decided by the Engineer, who shall 

reduce his decision to writing and use his best efforts to mail or otherwise 

furnish a copy thereof to the Contractor within 15 days if possible. If the 
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Contractor disagrees with the Engineer’s decisions, the Contractor may file 

a claim pursuant to Section 1-23, Resolution of Claims.  Provided, that if no 

such claim is timely filed, the decision of the Engineer shall be final and 

conclusive. Pending final decision of a dispute hereunder, the Contractor 

shall proceed diligently with the performance of the Contract and in 

accordance with the Engineer's decision. 

1 – 23 RESOLUTION OF CLAIMS.   

A.   Resolution of public works claims which arise between the Contractor 

and the District shall be in accordance with the provisions of Article 

1.5, Part 3, Division 2 of the Public Contract Code (section 20104 et 

seq.), as modified, including the following: 

 1.  Claim Defined. 

“Claims” means a separate demand by the Contractor for (a) a time 

extension, (b) payment of money or damages arising from Work 

done by, or on behalf of, the Contractor pursuant to the contract for 

a public work and payment of which is not otherwise expressly 

provided for or the claimant is not otherwise entitled to, or (c) an 

amount the payment of which is disputed by the local agency. 

 2. Administrative Procedures. 

 For any claim, as defined herein, the following requirements shall 

apply: 

(a) The claim shall be in writing and include the documents 

necessary to substantiate the claim.  Claims with supporting 

documents must be filed within 15 days of the occurrence 

giving rise thereto.  Failure to do so shall be deemed a waiver 

of the claim. 

(b) (1) For claims of less than fifty thousand dollars ($50,000), the 

local District shall respond in writing to any written claim within 

45 days of receipt of the claim, or may request, in writing, within 

30 days of receipt of the claim, any additional documentation 

supporting the claim or relating to defenses to the claim the 
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local agency may have against the claimant. 

(2) The District’s written response to the claim, as further 

documented, shall be submitted to the claimant within 15 days 

after receipt of the further documentation or within a period of 

time no greater than that taken by the claimant in producing 

the additional information, whichever is greater.  

(c) (1) For claims of over fifty thousand dollars ($50,000) the 

District shall respond in writing to all written claims within 60 

days of receipt of the claim, or may request, in writing, within 

30 days of receipt of the claim, any additional documentation 

supporting the claim or relating to defenses to the claim the 

District may have against the claimant. 

(2) The District’s written response to the claim, as further 

documented, shall be submitted to the claimant within 30 days 

after receipt of the further documentation, or within a period of 

time no greater than that taken by the claimant in producing 

the additional information or requested documentation, 

whichever is greater. 

(d) If the claimant disputes the District’s written response, or the 

District fails to respond within the time prescribed, the claimant 

may so notify the District, in writing, either within 15 days of 

receipt of the District’s response or within 15 days of the 

District’s failure to respond within the time prescribed, 

respectively, and demand an informal conference to meet-and-

confer for settlement of the issues in dispute.  Upon a demand, 

the District shall schedule a meet-and-confer conference within 

30 days for settlement of the dispute. 

(e) Following the meet-and-confer conference, if the claim or any 

portion remains in dispute, the claimant may file a claim as 

provided in Chapter 1 (commencing with section 900) and 

Chapter 2 (commencing with section 910) of Part 3 Division 3.6 
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of Title 1 of the Government Code.  For purposes of those 

provisions, the running of the period of time within which a 

claim must be filed shall be tolled from the time the claimant 

submits his or her written claim pursuant to subdivision (a) until 

the time that claim is denied as a result of the meet-and-confer 

process, including any period of time utilized by the meet-and-

confer process.  Failure to present a timely claim pursuant to 

the Government Code provisions shall bar and preclude the 

filing of a civil action to resolve the dispute. 

3. Civil Actions Filed to Resolve Claims. 

(a) Within 60 days, but no earlier than 30 days, following the filing 

or responsive pleadings, the court shall submit the matter to 

nonbinding mediation unless waived by mutual stipulation of 

both parties.  The mediation process shall provide for the 

selection within 15 days by both parties of a disinterested third 

person as mediator, shall be commenced within 30 days of the 

submittal, and shall be concluded within 15 days from the 

commencement of the mediation unless a time requirement is 

extended upon a good cause showing to the court or by 

stipulation of both parties.  If the parties fail to select a mediator 

within the 15-day period, any party may petition the court to 

appoint the mediator. 

(b) (1) If the matter remains in dispute, the case shall be submitted 

to judicial arbitration pursuant to Chapter 2.5 (commencing 

with section 1141.10) of Title 3 of Part 3 of the Code of Civil 

Procedure, notwithstanding section 1141.11 of that code.  The 

Civil Discovery Act (commencing with Code of Civil Procedure 

section 2016.010) shall apply to any proceeding brought under 

this subdivision consistent with the rules pertaining to judicial 

arbitration. 

(2) Notwithstanding any other provision of law, arbitrators 
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appointed for purposes of this article shall be experienced in 

construction law, mediators and arbitrators shall be paid 

necessary and reasonable hourly rates of pay not to exceed 

their customary rate, and such fees and expenses shall be paid 

equally by the parties, except in the case of arbitration where 

the arbitrator, for good cause, determines a different division. 

(3) In addition to Chapter 2.5 (commencing with section 

1141.10) of Title 3 of Part 3 of the Code of Civil Procedure, any 

party who after receiving an arbitration award requests a trial 

de novo but does not obtain a more favorable judgment shall, 

in addition to payment of costs and fees under that chapter, 

pay the attorney’s fees of the other party arising out of the trial 

de novo. 

(c) The court may, upon request by any party, order any witnesses 

to participate in the mediation or arbitration process. 

B. In accordance with Public Contract Code section 9201, the District shall 

provide for timely notification of the Contractor of the receipt of any third 

party claim relating to the Contract. 

1 – 24 ASSIGNMENTS.  Neither party to the Contract shall assign the Contract or 

sublet it as a whole without the written consent of the other, nor shall the 

Contractor assign any monies due or to become due to him hereunder, 

without the previous written consent of the District.  Any attempted 

assignment without prior written consent of the District is void and of no 

effect. 

1 – 25 SUBCONTRACTS.  Pursuant to Public Contract Code section 6109, the 

Contractor shall not employ any subcontractor that is ineligible to bid or work 

on, or be awarded, a public works project pursuant to sections 1777.1 or 

1777.7 of the Labor Code. The Contractor shall not employ any 

subcontractors that the Engineer may object to as lacking capability to 

properly perform Work of the type and scope anticipated.  No changes will 

be allowed from the approved subcontractor list without the written approval 



   
 

Lower San Joaquin Levee District 1.26 Gravel Supply for Levee  
    Unit 17 & 18 Patrol Road Repair 

of the District in accordance with Public Contract Code section 4100 et seq.  

The Contractor agrees that he is fully responsible to the District for the acts 

and omissions of his subcontractors and of persons either directly or 

indirectly employed by them as he is for the acts and omissions of persons 

directly employed by him.  The Contractor shall comply with and is subject 

to the provisions of Public Contact Code section 7200, pertaining to 

retention proceeds withheld from a subcontractor.  Nothing contained in the 

Contract Documents shall create any contractual relation between any 

subcontractor and the District. 

1 – 26 SEPARATE CONTRACTS.  The District reserves the right to let other 

contracts in connection with this Work.  The Contractor shall afford other 

contractors reasonable opportunity for the introduction and storage of their 

materials and the execution of their work, and shall properly connect and 

coordinate the Contractor’s Work with theirs.  If any part of the Contractor's 

Work depends for proper execution or results upon the work of any other 

contractor, the Contractor shall inspect and promptly report to the Engineer 

any defects in such work that render it unsuitable for such proper execution 

and results.  The Contractor's failure to so inspect and report shall constitute 

the Contractor’s acceptance of the other contractor's work as fit and proper 

for the reception of the Contractor’s Work, except as to defects which may 

develop in the other contractor's work after the execution of the Contractor’s 

Work.  To ensure the proper execution of the Contractor’s subsequent 

Work, the Contractor shall measure Work already in place and shall at once 

report to the Engineer any discrepancy between the executed Work and the 

Drawings. 

1 – 27 DISTRICT'S RIGHT TO TERMINATE CONTRACT.   

 A. The District may terminate the Contract upon the occurrence of any one 

or more of the following events of the Contractor's default as determined in 

the sole discretion of the District: (i) if the Contractor refuses or fails to 

prosecute the Work with diligence as will ensure completion within the 

Contract Time, or if the Contractor fails to complete the Work within the 
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Contract Time; (ii) if the Contractor becomes bankrupt or insolvent, or 

makes a general assignment for the benefit of creditors, or if the Contractor 

or a third party files a petition to reorganize or for protection under any 

bankruptcy or similar laws, or if a trustee or receiver is appointed for the 

Contractor or for any of the Contractor's property on account of the 

Contractor's insolvency, and the Contractor or its successor in interest does 

not provide adequate assurance of future performance in accordance with 

the Contract Documents within ten (10) days of receipt of a request for such 

assurance from the District; (iii) if the Contractor repeatedly fails to supply 

sufficient skilled workmen or suitable materials or equipment; (iv) if the 

Contractor repeatedly fails to make prompt payments to any Subcontractor, 

of any tier, or Material Suppliers or others for labor, materials or equipment; 

(v) if the Contractor disregards laws, ordinances, rules, codes, regulations, 

orders applicable to the Work or similar requirements of any public entity 

having jurisdiction over the Work; (vi) if the Contractor disregards proper 

directives of the Engineer or the District; (vii) if the Contractor performs 

Work which deviates from the Contract Documents and neglects or refuses 

to correct such Work; or (viii) if the Contractor otherwise violates in any 

material way any provisions or requirements of the Contract Documents. 

Once the District determines that sufficient cause exists to justify the action, 

the District may terminate the Contract without prejudice to any other right 

or remedy the District may have, after giving the Contractor and the Surety 

at least seven (7) days advance written notice of the effective date of 

termination. The District shall have the sole discretion to permit the 

Contractor to remedy the cause for the termination without waiving the 

District's right to terminate the Contract, or otherwise waiving, restricting or 

limiting any other right or remedy of the District under the Contract 

Documents or at law. No delay or omission to exercise any right, power, or 

remedy accruing to the District under this Contract shall impair any right, 

power, or remedy of the District, nor shall it be construed as a waiver of, or 

consent to, any breach or default. No waiver of any breach, any failure of a 
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condition, or any right or remedy under this District (1) shall be effective 

unless it is in writing and signed by District; (2) shall be deemed to be a 

waiver of, or consent, to any other breach, failure of a condition, or right or 

remedy, or (3) shall be deemed to constitute a continuing waiver unless the 

writing expressly so states. 

                      B. In the event that the Contract is terminated pursuant to this section, the 

District may take over the Work and prosecute it to completion, by contract 

or otherwise, and may exclude the Contractor from the site. In exercising 

the District's right to prosecute the completion of the Work, the District may 

also take possession of all materials and equipment stored at the site of the 

Work or for which the District has paid the Contractor but which are stored 

elsewhere, and finish the Work as the District deems expedient. In 

exercising the District's right to prosecute the completion of the Work, the 

District shall have the right to exercise its sole discretion as to the manner, 

methods, and reasonableness of the costs of completing the Work and the 

District shall not be required to obtain the lowest figure for completion of the 

Work. In the event that the District takes bids for remedial Work or 

completion of the Work, the Contractor shall not be eligible for the award of 

such contract(s). 

                      C. In the event that the Contract is terminated pursuant to this section, the 

District may demand that the Surety take over and complete the Work. The 

District may require that in so doing, the Surety not utilize the Contractor in 

performing and completing the Work. Upon the failure or refusal of the 

Surety to take over and begin completion of the Work within twenty (20) 

days after demand therefor, the District may take over the Work and 

prosecute it to completion as provided for above. 

                     C. The District shall, in its sole and exclusive discretion, have the option of 

requiring any Subcontractor or Material Supplier to perform in accordance 

with its Subcontract or Purchase Order with the Contractor and assign the 

Subcontract or Purchase Order to the District or such other person or entity 

selected by the District to complete the Work. 
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                     D. In the event of termination under this section, the Contractor shall not be 

entitled to receive any further payment of the Contract Price until the Work 

is completed. If the unpaid balance of the Contract Price as of the date of 

termination exceeds the District's direct and indirect costs and expenses for 

completing the Work, including without limitation professional and 

consultant services, such excess shall be used to pay the Contractor for the 

cost of the Work performed prior to the effective date of termination with a 

reasonable allowance for overhead and profit. If the District's costs and 

expenses to complete the Work exceed the unpaid Contract amount, the 

Contractor and/or the Surety shall pay the difference to the District. The 

Contractor and the Surety shall pay the difference to the District within 30 

days from a demand from the District.  The District reserves the right to 

make more than one demand if circumstances in the sole discretion of the 

District justify more than one demand. 

                     E. The Contractor and the Surety shall be liable for all damage sustained by 

the District resulting from, in any manner, the termination of Contract under 

this section, including without limitation all costs necessary for repair and 

completion of the Work over and beyond the Contract amount. The 

Contractor and Surety shall pay for such damages and costs within 30 days 

from a demand from the District.  The District reserves the right to make 

more than one demand if circumstances in the sole discretion of the District 

justify more than one demand. 

                      F. In the event the Contract is terminated under this section, and it is 

determined, for any reason, that the Contractor was not in default under the 

provisions hereof, the termination shall be deemed a Termination for 

Convenience of the District and thereupon, the rights and obligations of the 

District and the Contractor shall be determined in accordance with 

paragraph H. below. 

                      G. In the event the Contract is terminated pursuant to this section, the 

termination shall not affect or limit any rights or remedies of the District 

against the Contractor or the Surety. The rights and remedies of the District 
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under this section are in addition to, and not in lieu of, any other rights and 

remedies provided by law or otherwise under the Contract Documents as 

all remedies are cumulative. Any retention or payment of monies to the 

Contractor by the District shall not be deemed to release the Contractor or 

the Surety from any liability hereunder. 

                     H. The District may at any time, in its sole and exclusive discretion, by written 

notice to the Contractor, terminate the Contract in whole or in part when it 

is in the interest of, or for the convenience of, the District. In such case, the 

Contractor shall be entitled to payment for: (i) Work actually performed and 

in place as of the effective date of such termination for convenience of the 

District, with a reasonable allowance for profit and overhead on such Work, 

and (ii) reasonable termination expenses for reasonable protection of Work 

in place and suitable storage and protection of materials and equipment 

delivered to the site of the Work but not yet incorporated into the Work, 

provided that such payments exclusive of termination expenses shall not 

exceed the total Contract Price as reduced by payments previously made 

to the Contractor and as further reduced by the value of the Work as not yet 

completed. The Contractor shall not be entitled to profit and overhead on 

Work which was not performed as of the effective date of the termination 

for convenience of the District. 

1 – 28 CONTRACTOR'S RIGHT TO STOP WORK OR TERMINATE THE 

CONTRACT.  If all of the Work of the project shall be stopped under an 

order of any court or other public authority for a period of three (3) calendar 

months through no fault or act of the Contractor or of any employee, 

subcontractors or agents of the Contractor, then the Contractor may on 

seven (7) days' written notice to the District elect to terminate this Contract 

and recover from the District payment for all Work executed to such date of 

election, any losses sustained on any plant or material and a reasonable 

profit on the Work completed or done by the Contractor to the date of such 

written notice.  This shall be the sole remedy of Contractor under this 

Contract against the District, the Engineer, their agents or employees, but 
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the Contractor shall retain all rights and causes of action against any other 

party than the aforenamed for interference with the Contract. 

1 – 29 CONTRACTOR'S UNDERSTANDING.  It is understood and agreed that the 

Contractor has, by careful examination, satisfied himself as to the nature 

and location of the Work, existing utilities, the conformation of the ground, 

the character, quality and quantity of the materials to be encountered, the 

character of equipment and facilities needed preliminary to and during the 

prosecution of the Work, local traffic, the general and local conditions, and 

all other matters which can in any way affect the Work under this Contract.  

No verbal agreement or conversation with any officer, agent or employee of 

the Engineer or the District, either before or after the execution of this 

Contract, shall affect or modify any one of the terms or obligations herein 

contained.  The Contractor shall be solely responsible for the means, 

methods, techniques, sequences or procedures, or for safety precautions 

and programs in connection with the Work. 

1 – 30 DRAWINGS AND SPECIFICATIONS FURNISHED.  Drawings furnished 

herewith are for bidding purposes.  The District will furnish to the Contractor, 

free of charge, all copies of working Drawings and Specifications 

reasonably necessary for the execution of the Work. 

1 – 31 DRAWINGS AND SPECIFICATIONS ON THE WORK.  In the event that 

the Contractor shall encounter any condition which the Contractor believes, 

in good faith and with reasonable basis, is the result of an ambiguity, 

conflict, error or omission in the Contract Documents, it shall be affirmative 

obligation of the Contractor to timely notify the Engineer, in writing, of the 

condition encountered and to request information from the Engineer 

necessary to address and resolve any such ambiguity, conflict, error or 

omission before proceeding with any portion of the Work affected or which 

may be affected by such ambiguity, conflict, error or omission. In the event 

that the Contractor shall fail to so timely notify the Engineer in writing of any 

ambiguity, conflict, error or omission encountered and the Contractor 

proceeds to perform any portion of the Work containing or affected by such 
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ambiguity, conflict, error or omission, the Contractor shall bear all costs 

associated with or required to correct, remove, or otherwise remedy any 

portion of the Work affected by such ambiguity, conflict, error or omission. 

Neither the Contract Time nor the Contract amount shall be subject to 

adjustment in such event. In requesting information of the Engineer to 

address and resolve any ambiguity, conflict, error or omission encountered 

in the Contract, the Contractor shall act with promptness in submitting any 

such written request so as to allow the Engineer a reasonable period of time 

to review, evaluate and respond to any such request, taking into account 

the then current status of the progress and completion of the Work and the 

actual or potential impact of any such ambiguity, conflict, error or omission 

upon the completion of the Work within the Contract Time. The Contract 

Time shall not be subject to adjustment in the event that the Contractor fails 

to timely request information from the Engineer. The foregoing provisions 

notwithstanding, in the event that the Engineer reasonably determines that 

any of Contractor's request(s) for information pursuant to this section (i) 

does not reflect adequate or competent supervision or coordination by the 

Contractor or any Subcontractor; or (ii) does not reflect the contractor's 

adequate or competent knowledge of the requirements of the Work or the 

Contract Documents; or (iii) is not justified for any other reason, Contractor 

shall be liable to the District for all costs incurred by the District associated 

with the processing, reviewing, evaluating and responding to any such 

request for information, including without limitation, fees of the Engineer and 

any other design consultant to the Engineer or the District. In responding to 

any of Contractor's request(s) for information, the Engineer shall, in the 

response, indicate if the Engineer has made the determination pursuant to 

the preceding sentence and, if so, the amount of costs to be borne by the 

Contractor for the processing, review, evaluation and response to the 

request for information. Thereafter, the District shall be authorized to deduct 

such amount from any portion of the Contract amount then or thereafter due 

the Contractor. 
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1 – 32 OWNERSHIP OF DRAWINGS.  All copies of Drawings and Specifications 

furnished by the District are the property of the District.  They are not to be 

used on other work, and with the exception of the signed Contract set, are 

to be returned to the District on request, at the completion of the Work. 

1 – 33 CONFLICTS BETWEEN THE SPECIFICATIONS AND THE DRAWINGS.  

In case of conflict between the Specifications and the Drawings, the 

Specifications will have precedence. 

1 – 34 SHOP AND FABRICATION DRAWINGS.  Not required. 

1 – 35 SUPERINTENDENCE AND SUPERVISION.   

The Contractor shall keep on the Work during its progress a 

Superintendent, necessary assistants, and workmen, all of whom are 

competent and satisfactory to the District.  The Superintendent shall not be 

changed except with the consent of the District, unless the Superintendent 

proves to be unsatisfactory to the Contractor and ceases to be in his 

employment.  The Superintendent shall represent the Contractor in his 

absence and all directions given to the Superintendent shall be as binding 

as if given to the Contractor.  The Contractor shall give proper supervision 

to the Work, using the best skill and attention.  Neither party shall employ 

or hire any employee of the other party without proper consent. 

1 – 36 TOOLS AND EQUIPMENT.  If, at any time before the commencement or 

during the progress of the Work, tools, plant, or equipment appear to the 

Engineer to be insufficient, inefficient, or inappropriate to secure the quality 

of the Work required or the proper rate of progress, the Engineer may order 

the Contractor to increase their efficiency, accelerate the Work, to improve 

their character, to augment their number, or to substitute new tools, plant, 

or equipment as the case may be, and the Contractor must conform to such 

order; but the failure of the Engineer to demand such increase in efficiency, 

number, or improvement shall not relieve the Contractor of his obligation to 

secure the quality of Work and the rate of progress necessary to complete 

the Work within the time required by the Contract to the satisfaction of the 

District.  Any action or directive by the Engineer in connection with this 
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section shall be without compensation to the Contractor. 

1 – 37 OBSERVATION OF WORK.  The District, the Engineer, and his 

representatives shall at all times have access to the Work wherever it is in 

preparation or progress and the Contractor shall provide proper facilities for 

such access and for observation.  If the Specifications, the Engineer's 

instructions, laws, ordinances, or any public authority require any Work to 

be specially tested or approved, the Contractor shall give the Engineer 

timely notice of its readiness for observation and, if the observation is by an 

authority other than the Engineer, of the time fixed for such observation.  

Observations by the Engineer shall be made promptly and where 

practicable, at the source of supply.  If any Work should be performed 

without approval or consent of the Engineer, it must, if required by the 

Engineer, be exposed for examination at the Contractor's expense, 

irrespective of whether the Work exposed is found to be defective or not.  

Re-examination of questioned Work may be ordered by the Engineer, and 

if so ordered, the Work must be uncovered by the Contractor.  If such Work 

be found in accordance with the Contract Documents, the District will pay 

the cost of re-examination and replacement.  If such Work be found not in 

accordance with the Contract Documents, the Contractor shall immediately 

pay such cost, unless he shall show that the defect in the Work was caused 

by another contractor, and in that event, the District will pay such cost.  The 

observation of the Work shall not relieve the Contractor of any of his 

obligations to fulfill his Contract as herein prescribed nor constitute approval 

or acceptance of the Work, and defective Work shall be made good, and 

unsuitable materials may be rejected, notwithstanding that such Work and 

materials have been previously overlooked by the Engineer and accepted 

for payment.  If the Work, or any part thereof, shall be found defective at 

any time before the final acceptance of the whole Work, the Contractor shall 

within ten (10) calendar days make good such defect without compensation 

in a manner satisfactory to the Engineer.  If the Contractor shall fail or 

neglect to make ordered repairs of defective Work or to remove condemned 
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materials from the Work within ten (10) calendar days after direction by the 

Engineer in writing to do such repair Work or remove such materials, the 

District may make the ordered repairs or remove the condemned materials 

and deduct the cost thereof (including but not limited to costs of third party 

contractor’s, engineer fees and testing costs) from any monies due the 

Contractor.  For clarity, the District shall not be obligated to permit 

Contractor to correct any defective Work beyond permitting Contractor one 

opportunity to correct such Work. 

1 – 38 SAMPLES AND TESTS.  At the option of the Engineer, the source of supply 

of each of the materials shall be approved by the Engineer before the 

delivery is started and before such material is used in the Work.  

Representative preliminary samples of the character and quality prescribed 

shall be submitted by the Contractor or producer of all materials to be used 

in the Work for testing or examination as requested by the Engineer.  All 

tests of materials furnished by the Contractor shall be made in accordance 

with the commonly recognized standards of national technical organizations 

and such special methods and tests as are prescribed in these 

Specifications.  The Contractor shall furnish the District five certified copies 

of all required factory and mill test reports.  Any materials shipped by the 

Contractor from a factory or mill prior to having satisfactorily passed such 

testing and inspection by a representative of the District shall not be 

incorporated in the Work, unless the Engineer shall have notified the 

Contractor in writing that such testing and inspection will not be required.  

The Contractor shall furnish, without charge, such samples of materials as 

are requested by the Engineer.  No material shall be used until it has been 

approved by the Engineer.  Samples will be secured and tested whenever 

necessary to determine the quality of the material. 

1 – 39 SURVEYS.  The Contractor shall coordinate his work with the lines and 

grades established by the Engineer 

1 – 40 ENGINEER'S STATUS.  The Engineer will visit the jobsite at appropriate 

intervals during construction to observe the Work in progress in order to 
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determine if the Work is proceeding in general accordance with the 

Contract.  The Engineer shall have authority to reject all Work and materials 

which he discovers do not conform to the Contract.  The undertaking of 

periodic observations by the Engineer shall not be construed as supervision 

of the actual construction nor make the Engineer or District responsible for 

providing a safe place for the performance of the Work by the Contractor, 

subcontractors or suppliers, or by agents or employees of the Contractor, 

subcontractors or suppliers; or for access, visits, use, work, travel or 

occupancy by any person. 

1 – 41 PROTECTION OF WORK AND PROPERTY.  The Contractor’s operations 

shall not damage the District’s Right-of-Way or adjacent private property.  

The Contractor shall rebuild, repair, restore and make good all injuries, 

damages, re-erections, and repairs occasioned or rendered necessary by 

causes of any nature whatsoever except such as may be directly due to 

errors in the Contract Documents or caused by agents or employees of the 

District. 

1 – 42 RESPONSIBILITY REGARDING EXISTING UTILITIES, STRUCTURES 
AND PRIVATE PROPERTY.   
Pursuant to section 4215 of the Government Code, the District agrees to 

assume the responsibility, between the parties to the Contract, for the timely 

removal, relocation, or Contract, if such utilities are not identified by the 

District in the Contract Documents. The Contractor shall be compensated 

for the costs of locating, repairing damage not due to the failure of the 

Contractor to exercise reasonable care, and removing or relocating such 

utility facilities not indicated in the Contract Documents with reasonable 

accuracy, and for equipment on the project necessarily idled during such 

Work.  The Contractor shall not be assessed liquidated damages for delay 

in completion of the project, when such delay was caused by the failure of 

the District or the owner of the utility to provide for removal or relocation of 

such utility facilities. 
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Nothing herein shall be deemed to require the District to indicate the 

presence of existing service laterals or appurtenances whenever the 

presence of such utilities on the site of the construction project can be 

inferred from the presence of other visible facilities, such as buildings, meter 

and junction boxes, on or adjacent to the site of the construction; provided, 

however, nothing herein shall relieve the District from identifying main or 

trunklines in the Contract Documents. 

 

If Contractor while performing the Contract discovers utility facilities not 

identified by District in the Contract Documents, Contractor shall 

immediately notify the District and the utility in writing. 

 

This section does not relieve Contractor of its obligations under the 

Regional Notification Center System, section 4216 et seq., of the California 

Government Code. 

1 – 43 THIRD PARTY CLAIMS.  In accordance with Public Contract Code section 

9201, the District shall provide notification to the Contractor of the receipt of 

any third party claim relating to the contract. 

1 – 44 LAWS TO BE OBSERVED.  The Contractor shall keep himself fully 

informed of all existing and future State and National laws, ordinances and 

regulations of the District, and the Division of Industrial Safety, which in any 

way affect those engaged or employed in the Work, or which in any way 

affect the conduct of the Work, and all such orders and decrees of bodies 

or tribunals having any jurisdiction or authority over the same.  The 

Contractor shall at all times observe and comply with, and shall cause all of 

Contractor’s agents and employees to observe and comply with all such 

existing and future laws, ordinances, regulations, orders, and decrees.  The 

Contractor shall give all notices required by law.  The Contractor shall be 

liable for all violations of the law in connection with Work furnished by the 

Contractor, and shall protect and indemnify the District, the Engineer and 

all of its or their officers, agents and servants against any claim or liability 
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arising from or based on the violation of any such laws, ordinances, rules, 

regulations, orders, or decrees, whether by Contractor or its employees.  If 

any discrepancy or inconsistency is discovered in the Plans, Drawings, 

Specifications or Contract for the Work in relation to any such law, 

ordinance, rule, regulation, order or decree, the Contractor shall forthwith 

report the same to the Engineer in writing, and any necessary changes shall 

be made by written instruction or change order.  If the Contractor performs 

any Work knowing it to be contrary to such laws, ordinances, rules, 

regulations, orders, or decrees, and without giving notice to the Engineer, 

the Contractor shall bear all costs arising therefrom. The Contractor 

acknowledges that the Contract Documents make numerous references to 

code sections and regulations.  If there is any discrepancy or conflict 

between the Contract Documents language and description of a code 

section, or a reference is incomplete, the actual statutory or code language 

shall control. 

1 – 45 POLLUTION.  The Contractor shall conform to all federal, state and local 

requirements regarding water pollution.  He shall further comply with all 

applicable standards, orders or regulations issued pursuant to the Clean Air 

Act of 1970. 

1 – 46  SANITATION.  The Contractor shall provide adequate sanitary facilities 

according to state laws and local ordinances. 

1 – 47 SAFETY.  The Contractor shall execute and maintain its Work so as to avoid 

injury or damage to any person or property.  The Contractor shall comply with 

the requirements of the specifications relating to safety measures applicable 

in particular operations or kinds of work. 

In carrying out the Work, the Contractor shall at all times exercise all 

necessary precautions for the safety of employees appropriate to the nature 

of the Work and the conditions under which the Work is to be performed, and 

be in compliance with all applicable federal, state and local statutory and 

regulatory requirements including California Department of Industrial 

Relations (Cal/OSHA) regulations; and the U.S. Department of 
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Transportation Omnibus Transportation Employee Testing Act.  Safety 

precautions, as applicable, shall include but shall not be limited to:  adequate 

life protection and lifesaving equipment; adequate illumination; instructions in 

accident prevention for all employees, such as the use of machinery guards, 

safe walkways, scaffolds, ladders, bridges, gang planks, confined space 

procedures, trenching and shoring, fall protection, and other safety devices; 

equipment and wearing apparel as are necessary or lawfully required to 

prevent accidents, injuries, or illnesses (including but not limited to the 

Coccidioides fungus and Valley Fever); and adequate facilities for the proper 

inspection and maintenance of all safety measures. Safety precautions also 

include compliance with all laws and regulations relating to heat protection 

and the provision of adequate drinking water to workers. The names and 

telephone numbers of at least two medical doctors practicing in the vicinity 

and the telephone number of the local ambulance service shall be 

prominently displayed at the project site. Contractor shall obtain all applicable 

Division of Occupational Safety and Health (CAL-OSHA) permit(s) and 

others required by the California Labor Code, prior to the initiation of any 

practices, work, method, operation, or process related to the Work. Permits 

required by governmental agencies will be obtained at Contractor’s expense. 

1 – 48 ACCIDENTS.  The Contractor shall provide, at the site, such equipment and 

medical facilities as are necessary to supply first-aid service to anyone who 

may be injured in connection with the Work.  The Contractor must promptly 

report in writing to the District all accidents whatsoever arising out of, or in 

connection with, the performance of the Work, whether on, or adjacent to, 

the site, which caused death, personal injury, or property damages, giving 

full details and statements of witnesses.  In addition, if death or serious 

injuries or serious damages are caused, the accident shall be reported 

immediately by telephone or messenger to both the Engineer and the 

District.  If any claim is made by anyone against the Contractor or any 

subcontractor on account of any accident, the Contractor shall promptly 

report the facts in writing to the District, giving full details of the claim. 
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1 – 49 CLIMATIC CONDITIONS.  The Engineer may order the Contractor to 

suspend any Work that may be subject to damage by climatic conditions. 

1 – 50 RIGHTS-OF-WAY.  Except as noted herein, the District will provide the 

right-of-way for permanent Works and access to the site.  The Contractor 

will be permitted to use the right-of-way for access and construction 

purposes. 

1 – 51 ROYALTIES AND PATENTS.  The Contractor shall pay all royalties and 

license fees.  He shall defend all suits for infringement of any patent rights 

and shall save the District harmless from loss on account thereof, except 

that the District shall be responsible for all such loss when a particular 

process or the product of a particular manufacturer or manufacturers is 

specified, but if the Contractor has information that the process or article 

specified is an infringement of a patent he shall be responsible for such loss 

unless he promptly gives such information to the Engineer. 

1 – 52 PERMITS AND RESPONSIBILITIES.  The Contractor shall, without 

additional expense to the District, obtain all necessary licenses and permits, 

pay fees and deposits, and arrange for inspection, as required by applicable 

governmental rules, regulations, codes, and ordinances, all as required for 

the prosecution of the Work.  Copies of all such licenses and permits shall 

be furnished to the District before commencement of the Work.  The 

Contractor shall be responsible for all damages to persons or properties that 

occur as a result of the Contractor’s fault or negligence in connection with 

the prosecution of the Work. 

1 – 53 TAXES AND FEES.  The Contractor shall pay all sales and other taxes that 

may be required by law, and the Contractor shall pay all license and other 

fees that may be required by any agency having jurisdiction. 

1 – 54 DELAYS AND EXTENSION OF TIME.  If the Contractor believes that it is 
delayed at any time in the progress of the Work by any act or omission or 
neglect of the District or its agents or employees, or by any other contractor 
employed by the District, or by changes ordered in the Work, or by strikes, 
lockouts, fire, climatic conditions, unusual delay in transportation, Act of 
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God, unavoidable casualties or any causes beyond the Contractor's control, 
or by delay authorized by the Engineer, or by any cause which the Engineer 
shall decide to justify the delay, then the time of completion shall be 
extended for such reasonable time as the Engineer may order in writing.  
No such extension shall be made for delay occurring more than seven (7) 
calendar days before claim, therefore, is made in writing to the Engineer. If 
the Contractor wishes to make a claim for an increase in the Contract time,  
the claim shall include, but not be limited to, all facts supporting the claim, 
all documentation of such facts, all information required by the Contract 
Documents, and a current schedule and delay analysis explaining (a) the 
nature of the delay, (b) the District’s responsibility for the claimed delay, (c) 
the claimed delay’s impact on the critical path, (d) the claimed delay’s 
impact on completion date , and (e) why Contractor could not mitigate the 
delay impacts.  In no event will the Contractor be allowed to reserve its 
rights to assert a claim for a time extension, unless the District expressly 
agrees in writing to allow the reservation. In the case of a continuing cause 
of delay, only one claim is necessary.  If no schedule or agreement stating 
the dates upon which Drawings shall be furnished is made, then no claim 
for delay shall be allowed on account of failure to furnish Drawings until two 
(2) weeks after demand for such Drawings and not then unless such claim 
be reasonable.  If the Contractor disagrees with the Engineer’s decision, the 
Contractor may file a claim pursuant to Section 1-23, Resolution of Claims.  
The parties agree that seven (7) calendar days is a reasonable amount of 
time to require notice under Civil Code Section 1511.1. If Contractor fails to 
timely submit the written notice Contractor shall have waived any right to 
later rely on the acts or omissions as a defense to Contractor's 
nonperformance, regardless of the merits of the defense. Contractor will not 
have satisfied a condition precedent or exhausted administrative remedies. 
Contractor acknowledges that the requirement of a timely written notice is 
of critical importance to the District's Project management and the mitigation 
of Project costs and delays. 
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1 – 55 NOTICE OF EXCUSE FOR NONPERFORMANCE.  If Contractor believes 

that acts or omissions of the District or the Engineer have prevented 

Contractor from performing the Work as required by the Contract 

Documents and Contractor intends to rely on the District's acts or omissions 

and Civil Code section 1511(1) as reasons to excuse Contractor's 

nonperformance, Contractor shall provide written notice of the excuse 

within seven (7) days of the District's alleged acts or omissions. The notice 

shall provide any and all facts in support of the claimed excuse for non-

performance. If Contractor fails to timely submit the written notice 

Contractor shall have waived any right to later rely on the acts or omissions 

as a defense to Contractor's nonperformance, regardless of the merits of 

the defense. Contractor will not have satisfied a condition precedent or 

exhausted administrative remedies. Contractor acknowledges that the 

requirement of a timely written notice is of critical importance to the District's 

Project management and the mitigation of Project costs and delays. 

1 – 56 CONTRACTOR NOT RESPONSIBLE FOR COSTS RELATED TO 

DAMAGE FROM ACTS OF GOD.  In accordance with Public Contract Code 

section 7105, the Contractor shall not be responsible for the cost of 

repairing or restoring damage to the Work, which damage is determined to 

have been proximately caused by an Act of God, in excess of five percent 

(5%) of the contracted amount, provided, that the Works damaged were 

built in accordance with the Plans and Specifications 

1 – 57 CLEAN-UP.  Not required. 
1 – 58 AUDITS.  This Contract and the contracting parties shall, for the period of 

three years after final payment, be subject to examination and audit by the 
California State auditor, as provided in Government Code section 8546.7. 
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SECTION 2 
 

SPECIAL CONDITIONS 

2 - 1 REQUIREMENTS.  It is required that Class 2 aggregate base be furnished 

and delivered in accordance with the Contract Documents for the Lower San 

Joaquin Levee District.  Deliveries shall occur during the regular work week 

(Monday-Friday).  No deliveries will be accepted or scheduled on weekends 

(Saturday- Sunday).  On scheduled delivery days, the Contractor shall furnish 

and deliver a minimum of 24 truckloads of Class 2 aggregate base.  The 

Contractor shall provide traffic control as required at levee access points for 

safety.  The maximum speed on project levees is 25 miles per hour. The 

Contractor is responsible for addressing any gravel buildup on the 

undercarriage.   

2 – 2 DESCRIPTION OF THE WORK.  The Work is located in Madara County in 

California.  The District maintains and patrols flood protection levees along the 

San Joaquin River and associated flood bypass channels.  There are gravel 

patrol roads on the crowns of the levees.  The patrol roads are generally 12-

feet in width and the finished depth of the gravel after moisture conditioning 

and compaction shall be no less than 4-inches.  Two (2) segments of levee 

patrol roads have been identified for repair and resurfacing with Class 2 

aggregate base.  Locations of the repair segments are indicated on the plans. 

 

 District forces will grade and prepare the existing levee crowns to receive the 

new gravel surfacing.  The Contractor shall furnish and deliver Class 2 

aggregate base to the specified locations and shall coordinate dumping of the 

material with spreading, watering and compaction operations by District 

forces.  The Contractor shall only utilize bottom dump trucks equipped with 

adjustable chains to set the opening of the dump gate.  If possible, the most 

rearward axle shall be fitted with a steel plate to screed the top of the gravel 

windrow so subsequent trucks can pass over the windrow without disturbing 

it.  Within the repair segments the Contractor’s truck drivers shall be directed 
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by District staff.  Directions will include where to begin dumping gravel, setting 

the chain length on the dump gate, and selecting transmission and engine 

speeds during the dump that will result in the desired windrow volume. 

 Approximately eight (8) to twelve (12) truck loads of gravel shall be dumped 

to form a continuous windrow along the center of the patrol road.  District 

forces will moisture condition the windrow by sprinkling it with a water truck.  

District forces will spread the windrow over the width of the patrol road using 

a motor grader.  The thickness of the gravel after spreading shall be 

approximately 4-inches.  District forces will then compact the gravel using a 

roller compactor.  The depth of the compacted gravel shall be approximately 

2-inches.  This cycle will be repeated for a second lift which results in a total 

compacted thickness of no less than 4-inches.  The Contractor’s dumping 

operations may be modified as needed to achieve this result. 

 

 Following are estimates of cycle times and production rates which are 

provided for the Contractor’s information.  However, no guaranty of accuracy 

shall be inferred by the Contractor.  The Contractor shall adjust gravel delivery 

operations as necessary to increase or decrease the production rate in 

coordination with the District’s spreading and compacting operations.  If flood 

waters are flowing in the channels the District may implement flood patrols 

and Work on the patrol roads will be suspended.  Factors affecting the 

production rate such as flood patrols, inclement weather, and equipment 

repairs shall not cause the Contractor to increase the unit price bid for 

furnishing and delivering the gravel. 

 

 Total dump time per cycle (8 to 12 truck loads):     60 minutes 

 Total spreading, watering & compaction time per cycle:  120 minutes 

 Cycles per day:           3 

 Gravel delivery days per week         5 

 Total gravel delivery days for project    120  
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 The Contractor shall stage gravel deliveries such that a sufficient number of 

trucks arrive at the repair segment during the dump cycle.  Trucks needed for 

the next cycle shall be available to begin dumping immediately after District 

forces have completed spreading and compaction operations for the prior 

cycle, but the trucks shall not enter the patrol road until spreading and 

compaction operations for the prior cycle are complete. 

2 - 3 COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK.  The 

Contractor shall begin and complete all Work within the time stated.  The 

capacity of the Contractor's forces, sequence of operations, and method of 

operations shall, at all times during the continuance of the Contract, be subject 

to the approval of the Engineer and shall be such as to insure the completion 

of the Work within the dates specified.   

2 - 4 ORDER OF COMPLETION.  The Contractor shall submit, at such times as 

may be requested by the Engineer, schedules which shall show the order in 

which the Contractor proposes to carry on the Work with dates at which the 

Contractor will start the several parts of the Work and estimated date of 

completion of the several parts.  Schedules shall be coordinated with the 

District’s operations as described in Section 2-2. 

2 - 5 COOPERATION WITH OTHER CONTRACTORS. The Contractor shall 

provide reasonable access and cooperation with other contractors 

associated with the Work or other District activities. 

2 - 6 LIQUIDATED DAMAGES.  Not applicable. 

2 - 7 PRECONSTRUCTION CONFERENCE.  Prior to the start of road repairs, 

the District will conduct a preconstruction conference.  At the conference 

the District will review the schedule, site conditions, and coordination with 

the Contractor and other parties involved with the project. 

2 - 8 MATERIALS FURNISHED BY THE CONTRACTOR.  Unless otherwise 

stipulated, the Contractor shall provide and pay for all materials, labor, tools, 

equipment, light, power, transportation and other facilities necessary for the 

execution and completion of the Work.  All materials shall be as specified 



Lower San Joaquin Levee District 2.04 Gravel Supply for Levee 
   Unit 17 & 18 Patrol Road Repair 

herein.  The Contractor shall, if required, furnish satisfactory evidence as to 

the kind and quality of materials. 

 

 Delivered gravel shall have a moisture content no less than 75% of the 

optimum moisture content for compaction. 

2 - 9 MEASUREMENT OF QUANTITIES.  The quantities of Work performed will 

be computed by the Engineer on the basis of the patrol road cross section 

dimensions shown on the drawings and the length of road resurfacing. If the 

Contractor believes there is a discrepancy between the volume of material 

being delivered and the calculated volume, he may request field 

measurements be taken by the Engineer to confirm the road cross section 

dimensions and length, and such measurements shall be final and binding. 

2 - 10 WARRANTY.  In addition to specific guaranties where stated elsewhere, the 

Contractor hereby agrees to pay to the District or to make at his own expense 

all repairs, replacements, or payments necessitated by defects in materials 

supplied under the terms of this Contract which exist within one year after the 

date of final acceptance of the Work.  This agreement shall cover defects 

which shall be in existence during such one year period but which shall not 

become apparent until thereafter.  The Contractor shall be fully responsible 

for all direct and indirect damages and expenses to the District caused by 

such defects in materials, including defects in materials supplied to the 

Contractor by a subcontractor.  As to any material which bears a guaranty or 

warranty in writing or by law for a period longer than one year, the Contractor 

hereby stipulates and agrees that such guaranty shall be and inure to the 

benefit of the District for such longer period.  The Contractor also agrees to 

hold the District harmless from liability of any kind, arising from damage due 

to such defects.  The Contractor shall make all repairs and replacements or 

payments promptly upon receipt of written order for the same from the District.  

If the Contractor fails to make the repairs, replacements, or payments 

promptly, the District may do the work and the Contractor shall be liable for 

the costs thereof.  Any additional requirements for the project relative to 



Lower San Joaquin Levee District 2.05 Gravel Supply for Levee 
   Unit 17 & 18 Patrol Road Repair 

correction of defective materials after final acceptance are provided for 

hereafter in this agreement.  The preceding warranty provisions shall in no 

way reduce the statutory periods for commencement of legal actions related 

to construction defects. 

2 - 11 ACCESS TO WORK.  The Contractor shall access the Work as indicated 

on the plans and as directed by the District. 

2 - 12 DRAWINGS.  The following Drawings are made a part of these Specifications:  

 

Figure No. Title Drawing No. 

1 Location Map L-1 

2 Site Plan Levee Unit 17 & 18 SP-1 

3 Typical Levee Cross Section LS-1 
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